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ARTICLE 1 — OWNER’S REPRESENTATIVE

The Owner’s Construction Manager:

1.11 The Owner’s Construction Manager shall be an employee of the Owner assigned to provide on-site
liaison between the Constructor and the Owner.

The Owner shall issue Sales Tax Exemption Certificates upon receipt of the Subcontractor List from the
Constructor.

Before the start of construction, the Owner’s Construction Manager will schedule a preconstruction meeting
to discuss requirements in the performance of the Contract. The Constructor shall be represented at this
meeting by the Project Manager, the Project Superintendent and the Constructor’s subcontractors.

The Owner's Construction Manager will schedule Work progress meetings that shall be attended by

representatives of the Constructor, the Project Manager and Project Superintendent, and appropriate
Subcontractors. Material suppliers shall attend status meetings if required by the Owner.

ARTICLE 2 — SAFETY OF PERSONS AND PROPERTY

The Work shall be governed by applicable provisions of the general law, including the latest amendments of
the following:

211 William-Steiger Occupational Safety & Health Act of 1970, Public Law 91-596.

2.1.2 Part 1910 - Occupational Safety & Health Standards, Chapter XVII of Title of 29, Code of Federal
Regulations.

213 Part 1926 - Safety and Health Regulations for Construction, Chapter XVII of Title 29, Code of Federal
Regulations.

The Constructor shall comply with provisions of Chapter 88 of the Code of lowa pertaining to Occupational
Safety and Health Administration (OSHA) entrance and inspections which states that the State Labor
Commissioner or State Labor Commissioner's representative upon presenting appropriate credentials to the
Owner, operator, or agent in charge, is authorized:

2.2.1 to enter without delay and at reasonable times a factory, plant, establishment, construction site, or
other area, work place or environment, where work is performed by an employee of an employer; to
inspect and investigate during regular working hours and other reasonable times, and within
reasonable limits, and within a reasonable manner, any such place of employment and all pertinent
conditions, structures, machines, apparatus, devices, equipment, and materials therein, and to
question privately any such employer, Owner, operator, agent or employer.
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The Contractor and Its Subcontractors shall comply with any health safety measures required by the Owner.
Such requirements may change from time to time, at the discretion of the Owner. The Owner’s Representative
shall provide the Contractor with reasonable notice.

The Constructor is responsible for conducting a safety program and/or precautions on the project site that
assures Work on the site is conducted in accordance with all guidelines and requirements of OSHA and other
applicable laws, building and construction codes, and sound construction practice. The Constructor shall
prepare, implement and enforce a project safety plan for the purpose of maintaining a site where Work is
conducted in a safe manner. A copy of the safety program shall be maintained on site at all times or at a
location determined by the Owner.

The Constructor’'s superintendent shall have an OSHA 30 Hour certificate. Proof of certification shall be
submitted prior to commencement of any Work.

The Constructor shall promptly report in writing to the Owner all incidents as defined by OSHA as recordable
and all near miss incidents arising out of or in connection with the Work, which causes death, lost time injury,
personal injury, or property damage, giving full details and statements of any witnesses. If death, serious
personal injuries, or serious property damages are caused, the incident shall be reported immediately by
telephone or messenger to the Owner. All other incidents shall be reported to the Owner within 24 to 48 hours.

The Constructor shall promptly notify in writing to the Owner of any claims for injury or damage to personal
property related to the work, either by or against the Constructor.

Absolutely no alcoholic beverages or use of drugs shall be permitted on the site.

The University of lowa is a smoke-free and tobacco-free campus. Cigarettes, Cigars, Electronic Cigarettes
(e-cigarettes), Chewing Tobacco, Smokeless Tobacco, Snuf, Snus, Pipes, Water Pipes (Hookahs), Bidis and
Kreteks are prohibited on campus effective August 24, 2015.

The Owner's Representative, may, by written notice, require a Constructor to remove from involvement with
the Work, any of Constructor’s personnel or the personnel of its Subcontractors of any tier whom the Owner's
Representative may deem incompetent, careless, or a hindrance to proper and timely execution of the Work.
The Constructor shall comply with such notice promptly, but without detriment to the Work or its progress.

Constructor shall provide fire protection during the construction period. Provide at least U.L. listed
multipurpose dry chemical fire extinguisher (4A60BC) rating on each floor and/or one (1) for every 3000 sf
and 75 linear feet of travel, whichever is greater, and shall be inspected monthly and annually, tagged, tracked,
and documented on site. Fire extinguishers shall be mounted on a stand or hung on a wall. This requirement
is in addition to the Owner’s present equipment.

Preparation of flammable compounds inside the building is prohibited.

The use of temporary direct-fired heating units is prohibited.

Gasoline and other flammable and volatile fluids having low flash points and ignition temperatures shall not
be stored or handled in the building except in UL listed safety cans with secondary containment. Reserve
flammable liquids in barrels should be stored well away from the structure and kept under lock and key.
Constructor must notify Owner prior to storing these fluids onsite.

Constructors who engage in hot work must utilize the University of lowa Hot Work Program including their
internet-based training course and Hot Work Permit. The Hot Work Permit must be completed and signed by
an onsite individual who has successfully completed the Hot Work training course. The Hot Work Permit shall
be completed daily and displayed at the Hot Work site prior to commencement of any hot work. Permits, which
are complete and no longer valid, shall be kept by the Constructor and shall be available for review by the
Owner and its insurer. Hot Work Permits may be obtained from the Owner.

2151 The University of lowa internet-based training program is located at the following link
https://uiowa.edu/riskmanagement/hot-work-program#Training

2.15.2 Hot Work is defined as any operation that produces a flame, heat or sparks such as, but not limited
to welding, abrasive cutting, soldering, grinding, torch work, and brazing activities.

2.15.3 The program is intended to reasonably reduce the risk of injury and loss by fire caused by hot work
activities.
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2.15.4 The program requires those who engage in hot work operations to comply with University of lowa
policies, which incorporates National Fire Protection Association (NFPA) recommendations and
OSHA standards.

2.15.5 The Hot Work Program prohibits hot work activities infon University facilities, until specific safety
precautions are taken, and the Work has been properly authorized by the issuance of a Hot Work
Permit.

2.15.6 The Constructor is responsible for ensuring that employees and subcontractors have completed the
University of lowa Hot Work internet-based training course and are adequately trained in all aspects
of conducting Hot Work safely.

2.16 Constructor shall inspect areas where they have issued Hot Work Permits to ensure full compliance with the
requirements of the University of lowa Hot Work Program. University Departments, including, Risk
Management or its designees, may monitor Hot Work Permit issuance and site work conditions for compliance.

217 Constructor shall be responsible for all “false fire alarm” activities due to negligence on its behalf. All costs
associated with fire department responses will be deducted from the contract total via deductive change order.
Minimum charge per incident - $1,460.00.

2.18 Lockout/Tag-out shall be as follows:

2.18.1 In situations where the Owner’s equipment must have Lockout/Tag-out to ensure the safety of the
Constructor’'s personnel, the Lockout/Tag-out shall be performed in accordance with established
lowa Occupational Health and Safety (IOSA) regulations and University of lowa procedures.

2.18.2 The Lockout/Tag-out of any equipment shall be coordinated with the effected maintenance
personnel.

2.18.3 The Constructor shall not remove any University of lowa Lockout/Tag-out devices without written
authorization from the person(s) who installed the Lockout/Tag-out device.

2.19 University manhole and vault access authorization shall be as follows:

2.19.1 Access to University owned manholes and vaults is restricted to authorized personnel. Access
authorization must be obtained and scheduled seven (7) calendar days in advance with the Owner’s
Representative.

2.19.2 Representatives from The University of lowa — Utility Operator or Information Technology Services
shall open manholes or vaults and review the safety barriers prior to Constructor entry.

2.19.3 The Constructor is required to secure opening(s) from pedestrian traffic to provide complete
protection from any direction.

2.20 Hazardous Chemical Risks Right to Know Law: All Work on the Project shall be in accordance with the lowa
Hazardous Chemical Risks Right to Know Law (lowa Administrative Code 875, Chapter 110);

2.20.1 Owner’s Responsibility: The Owner will provide the Constructor with a form entitled “Contractor’'s
Hazardous Chemicals Identification Form”. The University of lowa form may be found at
https://www.facilities.uiowa.edu/projects/contractors, which lists known hazardous chemicals within
the project site and appropriate protective measures to be taken by Constructor employees. The
Constructor should sign and return to the Owner. The Constructor shall inform its employees of the
lowa Hazardous Chemical Risks Right to Know Law.

2.20.2 Constructor’s Responsibility: The Constructor shall provide a list of known hazardous chemicals that
they anticipate will be used on the site as well as other pertinent information relating to employee
protection. The form entitled "Contractor's Hazardous Chemicals Identification Form" will be provided
electronically by the Owner for reporting this information. The form should be completed and returned
to the Owner. A fully signed document will be made available to the Constructor. To comply with
lowa law, this information must be sent via registered mail by the Constructor to the lowa City and/or
Coralville Fire Department. Constructor's Material Safety Data Sheets (MSDS) must be made
available to the Owner upon request.

2.20.3 The Constructor shall maintain on site a copy of all Safety Data Sheets (SDS) for all products and
materials used on the Project.
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ARTICLE 3 - USE OF SITE

The Constructor shall ensure that the Work is at all times performed in a manner that affords reasonable
access, both vehicular and pedestrian, to the site of the Work and all adjacent areas. Without limitation of any
other provisions of the Contract Documents, Constructor shall not interfere with the occupancy or beneficial
use of (1) any areas and buildings adjacent to the Work or (2) the Work in the event of partial occupancy.
Constructor shall assume full responsibility for any damage to the property comprising the Work or any
adjacent areas resulting from the performance of the Work.

Access to construction site is indicated on Drawings and as directed by the Owner's Representative.

Constructor shall maintain access to fire hydrants, free of obstructions and shall provide means of removing
mud from vehicle wheels prior to entering streets from the jobsite.

No signs, banners, or flags shall be erected without the written approval of the Owner’s Representative.

Only materials and equipment, which are to be used directly in the Work, shall be brought to and stored on
the Work site by the Constructor. After equipment is no longer required for the Work, it shall be promptly
removed from the Work site.

The Constructor shall coordinate all Work so there shall be no prolonged interruption of existing utilities,
systems and equipment of Owner. Any existing plumbing, heating, ventilating, air conditioning, or electrical
disconnection necessary, which affect portions of this construction or building or any other building, must be
scheduled with the Owner's Representative to avoid any disruption of operation within the building under
construction or other buildings or utilities. In no case shall utilities be left disconnected at the end of a workday
or over a weekend. Any interruption of utilities, either intentionally or accidentally, shall not relieve the
Constructor from repairing and restoring the utility to normal service. Repairs and restoration shall be made
before the workers responsible for the repair and restoration leave the job.

The Constructor shall be responsible for locating all existing utilities before Work begins. Utility locates may
be arranged through lowa One Call, 1-800-292-8989 or http://iowaonecall.com . When contacting lowa One
Call the Constructor and/or subcontractors shall provide the following information:

3.71 University of lowa, Project Name, closest street(s), intersection, or existing building(s) and other
descriptions that help define the work site.

3.7.2  The Constructor shall confirm utilities and verify exact locations prior to commencing operations.
Constructor shall be responsible for existing utilities located within the limits of construction.

The Constructor’'s scheduled outage/tie-in plan, time, and date is subject to approval by the Owner’'s
Representative. Failure of Constructor to comply with the provisions of this Paragraph shall cause Constructor
to forfeit any right to an adjustment of the Contract Sum or Contract Time for any postponement, rescheduling
or other delays ordered by the Owner in connection with such Work. The Constructor shall follow the Owner’s
procedures for all utility outages/tie-ins or disruption of any building system:

3.8.1 Operating of all valves, switches, etc., shall be by the Owner's personnel in accordance with
Lockout/Tag-out paragraph 2.16. Constructor shall not operate any valve, switch or other control of
any existing utility system without prior approval of the Owner.

3.8.2  The Constructor shall request in writing an outage/tie-in at least ten (10) calendar days before the
outage/tie-in is required.

The Constructor shall establish and maintain a permanent bench mark to which access may be had during
progress of the Work, and Constructor shall establish all lines and levels, and shall be responsible for the
correctness of such. Constructor shall be fully responsible for all layout work for the proper location of Work
in strict accordance with the Contract Documents.

Equipment emissions: All diesel equipment operating on the construction site must be equipped with exhaust
scrubbers. This excludes vehicles used for delivery or removal of materials to and from the construction site.
Exhaust scrubbers must be approved by the manufacturer of each piece of equipment. Scrubbers must be
installed and maintained per equipment manufacturer's recommendations.

Cleaning:
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3.13

4.1

4.2

3.11.1  The Constructor shall keep the Work site and surrounding areas free from accumulation of waste
materials, rubbish, debris, and dirt resulting from the Work. The Constructor shall be responsible for
the cost of cleanup and removal of all construction debris from the premises. The Work site and
surrounding premises shall at all times be kept clean, safe, in a workmanlike manner, and shall be in
compliance with OSHA standards and Section 01 35 33 Infection Control Risk Assessment (ICRA)
Project Requirements when this Section is included in the Contract Documents. The Constructor is
responsible for providing and maintaining its own means for refuse transfer. Use of Owner refuse
containers is not allowed.

3.11.2 The Constructor shall keep the Work site and surrounding areas mowed. Vegetative growth shall be
mowed to height of 6 inches or less.

3.11.3 Final Cleaning: After all construction activities are complete, the project shall be thoroughly cleaned
to a condition suitable for occupancy. The Constructor shall employ experienced workers or
professional cleaners for final cleaning of work areas. Cleaning materials utilized shall be appropriate
and in accordance with manufacturer’s instructions for the surfaces and materials being cleaned.
Final cleaning includes, but is not limited to, the following:

3.11.3.1 Clean project site. Remove all rubbish, litter, and waste materials from the site. Sweep,
power wash, and remove stains from all paved areas. Restore any areas disturbed by
construction to the pre-construction condition.

3.11.3.2 Thoroughly clean all interior and exterior surfaces, equipment, fixtures, and systems to a
dirt-free condition, removing all foreign paint, grease, oil, dirt, stains and other foreign
material. Polish glass surfaces taking care not to scratch surfaces. Sweep concrete floors
broom clean in unoccupied areas. Remove all labels that are not permanent.

3.11.3.3 Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication and
other substances. Clean plumbing equipment and fixtures to a sanitary condition.

3.11.3.4 Vacuum all carpet surfaces and shampoo carpet as necessary to remove stains.

3.11.3.5 Remove dirt and debris from chases and limited access spaces, including plenums, shafts,
trenches, attics, vaults, and similar spaces. Clean debris from roofs, gutters, downspouts,
and drainage systems.

3.11.3.6 All equipment utilized during the construction period must be restored to “like-new”
condition.

Universal waste disposal: In the State of lowa the disposal, procedure for universal waste is regulated by the
U.S. EPA under 40 CFR 273. This procedure establishes requirements for the management of universal
waste. Contact University of lowa Environmental Health and Safety Office (319-335-8501) for procedures
covering other types of hazardous waste. Constructors performing demolition and construction work are
required to follow University of lowa procedures for containers, labeling, storage and disposal of universal
wastes. In the State of lowa, alkaline batteries and incandescent lamps are not considered hazardous or
universal waste and may be thrown away in the regular trash.

Landfill: Dumping or disposal of excavated material or construction related debris on Owner’s property shall
not be permitted. The Constructor shall remove and legally dispose of all excavated and/or waste material
resulting from the Work. The Constructor is responsible for providing its own means for refuse transfer. Use
of Owner refuse containers is not allowed.

ARTICLE 4 - SUBMITTALS

The Constructor shall schedule submittal of Shop Drawings and Product Data to the Design Professional so
that no delays will result in delivery of materials and equipment, advising the Design Professional of priority
for checking of Shop Drawings and Product Data; a minimum of two weeks shall be provided for this purpose.
All Shop Drawings and Product Data shall be submitted prior to the Constructor’s third partial payment request.
After the second payment has been made, the Owner may withhold further payments until all required Shop
Drawings and Product Data have been submitted. If Shop Drawings and Product Data have been submitted
but are not found to be in compliance with the Contract Documents by the fourth progress payment request,
the Owner may withhold further payments.

Each Submittal shall bear a stamp or specific indication that the Submittal complies with the Contract
Documents and Constructor has satisfied its obligations under the Contract Documents with respect to
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Constructor's review and approval of that Submittal. Each Submittal shall bear the signature of the
representative of Constructor who approved the Submittal, together with the Constructor's name, Owner’s
name, Project number and title along with the item name and specification section number.

4.3 The Constructor represents and warrants that all Shop Drawings shall be prepared by persons and entities
possessing expertise and experience in the trade for which the Shop Drawing is prepared and, if required by
the Design Professional or applicable Laws, by a licensed engineer or other design professional.

ARTICLE 5 - TIME

5.1 Commencement, Prosecution, and Completion

51.1 The Constructor shall commence Work within five (5) days upon the date of a “Notice to Proceed”
from the Owner unless stated otherwise in the Contract Documents.

51.2 Before the Owner will issue Notice to Proceed to permit the Constructor to begin Work on site, the
Owner shall have received the following documents, properly executed as described in the Contract
Documents. The documents are:

5.1.2.1 Form of Agreement
5.1.2.2 Performance and Payment Bonds
5.1.2.3 Insurance Certificates

5.1.2.4 Submittals (as required when Specification Section 01 35 33 - ICRA Project Requirements
is part of the Contract Documents.

51.3 In the event Constructor fails to provide Owner such documents, Constructor may not enter upon the
site of the Work until such documents are provided. The date the Constructor is required to
commence and complete the Work shall not be affected by the Owner denying Constructor access
to the site as a result of Constructor’s failure to provide such documents and Constructor shall not
be entitled to an adjustment of the Contract Time or Contract Price as a result of its failure to comply.

5.2 Constructor's Schedule of the Work

5.21 The Constructor, within fifteen (15) days after the issuance of the Notice to Proceed, shall prepare
and submit for the Owner's and Design Professional's information Constructor's construction
schedule for the Work and shall set forth interim dates for completion of various components of the
Work and Work Milestone Dates as defined herein. The schedule shall not exceed time limits current
under the Contract Documents, shall be revised at appropriate intervals as required by the conditions
of the Work, and shall provide for expeditious and practicable execution of the Work. The Constructor
shall conform to the most recent schedule.

5.2.2 In the event the Owner’s Representative or Design Professional determines that the performance of
the Work, as of a Milestone Date, has not progressed or reached the level of completion required by
the Contract Documents, the Owner shall have the right to order the Constructor to take corrective
measures necessary to expedite the progress of construction, including, without limitation:

5.2.2.1 working additional shifts or overtime
5.2.2.2 supplying additional manpower, equipment, facilities
5.2.2.3 expediting delivery of materials, and

5.2.2.4 other similar measures (hereinafter referred to collectively as Extraordinary Measures.
Such extraordinary measures shall continue until the progress of the Work complies with
the stage of completion required by the Contract Documents. The Owner's right to require
extraordinary measures is solely for the purpose of ensuring the Constructor's compliance
with the construction schedule. The Constructor shall not be entitled to an adjustment in
the Contract Sum concerning extraordinary measures required by the Owner under or
pursuant to this Paragraph. The Owner may exercise the rights furnished the Owner under
or pursuant to this Paragraph as frequently as the Owner deems necessary to ensure that
the Constructor's performance of the Work will comply with any milestone date or
completion date set forth in the Contract Documents. All costs of correction(s) shall be borne
by the Constructor deemed responsible.
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Supplementation of workforce: Should the Constructor at any time refuse or neglect to supply a
sufficiency of properly skilled workers, or equipment and materials of the proper quality, or fail in any
respect to execute the Work promptly and with diligence, or fail in the performance of the Contract
Documents, the Owner may have, without prejudice to other remedies, after 48 hours from receipt of
written notice to the Constructor, provide any such labor, equipment, and/or materials, and shall
deduct the cost thereof from any money due, or thereafter to become due to the Constructor.

5.2.3.1 The 48 hours’ notice does not apply to cases of immediate danger to life and health wherein
the Owner may act immediately to remedy the situation.

The schedule shall be in a detailed format satisfactory to the Owner’s Representative and the Design
Professional. If the Owner’s Representative or Design Professional has a reasonable objection to the
schedule submitted by Constructor, the construction schedule shall be promptly revised by the
Constructor. The Constructor shall monitor the progress of the Work for conformance with the
requirements of the schedule and shall promptly advise the Owner of any delays or potential delays.

Electronic Construction Schedule: The Constructor shall use a current industry standard (Primavera,
Microsoft Project, etc.) project scheduling software, which provides as a minimum: Critical paths,
milestones, estimated and actual start and completion dates, scheduled vs. actual progress, and
detailed task and subtask breakdown. The following schedules shall be provided as a minimum and
kept current: Overall project schedule and minimum three- (3-) week look-ahead.

Cooperation with Work of Owner and Others

5.3.1

53.2

5.3.3

It shall be the duty of each Constructor to whom Work is awarded, as well as all Subcontractors of
any tier employed by the Constructor, to communicate immediately with each other in order to
schedule Work in a manner that will permit all Constructors to work in harmony in order that Work
may be completed in the manner and within the time specified in the Contract Documents.

The Constructor shall not delay another contractor by neglecting to perform its work at the proper
time. The Constructor shall be required to coordinate its work with other contractors to afford others
reasonable opportunity for execution of their work. Any costs caused by defective or ill-timed work,
including actual damages and liquidated damages for delay, if applicable, shall be borne by the
Constructor.

Progress schedule of the Constructor for the Work shall be submitted to other Constructors as
necessary to permit coordinating their progress schedules.

ARTICLE 6 - PAYMENT

Schedule of Values

6.1.1

The Constructor shall submit a schedule of values for approval by the Owner prior to the submission
of the first pay application. The progress and payment schedule of values shall show the following:

6.1.1.1 Important milestones, which may impact the progress, schedule (such as the anticipated
delivery of structural steel, completion of rough in, completion of utility relocations, etc.).

6.1.1.2 Rate of progress proposed by the Constructor in terms of cumulative percent complete.

The Schedule of Values shall include both labor and material dollar values for each of the following
items at a minimum:

6.1.2.1 Performance and Payment Bond

6.1.2.2 Project Startup and Mobilization

6.1.2.3 General Requirements

6.1.2.4 Insurance Requirements

6.1.2.5 Project Closeout / Closeout Requirements

6.1.2.6 All applicable specification subdivisions shown in the Table of Contents of the Project
Manual for each of the following categories:
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6.1.2.6.1 Building Foundation

6.1.2.6.2 Lowest level of the facility
6.1.2.6.3 Each additional level of the facility
6.1.2.6.4 Building Penthouse

6.1.2.6.5 Any special building feature that is not accounted for in the any of the above
categories

6.1.2.7 All specification subdivisions shown in the Table of Contents of the Project Manual that
pertain to the exterior site.

6.1.2.8 Allowances - include a line item and value for each allowance or unit price item included in
the Contract.

6.1.2.9 Commissioning
6.1.2.10 Demobilization

6.1.3 Material values shall include only anticipated bare costs of materials needed for the project and shall
not include any markup for overhead or profit.

6.1.4 Labor values for each line item shall include all costs not considered to be material bare costs and
shall include the appropriate markup for overhead and profit.

6.1.5  The sum of all itemized values in the Schedule of Values shall be equal to the Contract Price.

6.2 Applications for Payment

6.3

6.4

6.5

6.6

6.2.1 Before the first Application for Payment is approved by the Owner, the Constructor shall submit one
(1) signed copy of the following documents. No payment will be processed until all of these
documents are received and approved by the Owner's Representative.

6.2.1.1 Reproducible construction schedule

6.2.1.2 Constructor's Schedule of Values

6.2.1.3 List of material suppliers

6.2.1.4 ltemized breakdown of all labor rates for each subcontractor and trade classification using
the University of lowa’s form. Overhead and profit shall not be included in the labor rates.

The University of lowa form may be found at
https://www.facilities.uiowa.edu/projects/contractors

6.2.1.5 ltemized breakdown of anticipated equipment rates (breakout operator rate). Overhead and
profit shall not be included.

The Owner’s Representative will, within fourteen (14) days after receipt of the Constructor’s Application for
Payment, either approve Constructor's Application for Payment for such amount as the Owner's
Representative determines is properly due, or notify the Constructor in writing of the Owner’s Representative’s
reasons for withholding certification in whole or in part.

Applications for Payment submitted by the Constructor shall be on the form approved by the Owner and shall
indicate the percentage of completion of each portion of Constructor's Work as of the end of the period covered
by the Application for Payment including authorized Change Orders.

6.4.1 The Constructor shall submit its schedule of values and all pay applications for review and approval
via the Owner’s electronic web based application system, Build UL.

The period covered by each Application for Payment shall be one (1) calendar month.

If the Owner is entitled to reimbursement or payment from the Constructor under or pursuant to the Contract
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7.1

7.2

7.3

7.4

Documents, such payment by Constructor shall be made promptly upon demand by the Owner.
Notwithstanding anything contained in the Contract Documents to the contrary, if the Constructor fails to
promptly make any payment due the Owner, or the Owner incurs any costs and expenses to cure any default
of the Constructor or to correct defective Work, the Owner shall have an absolute right to offset such amount
against the Contract Price and may, in the Owner's sole discretion, elect either to: (1) deduct an amount equal
to that to which the Owner is entitled from any payment then or thereafter due the Constructor from the Owner,
or (2) issue a written notice to the Constructor reducing the Contract Price by an amount equal to that to which
the Owner is entitled.

ARTICLE 7 - MISCELLANEOUS PROVISIONS

Permits, Fees and Notices

711 All construction under this contract shall conform to the requirements of the lowa State Building Code.
The provisions of the lowa State Building Code will be strictly adhered to and will take precedence
over local governmental bodies’ regulations. Work not regulated by the lowa State Building Code
shall be performed in accordance with other applicable local regulations

7.1.2  Except for permits and fees, which are the responsibility of the Constructor under the Contract
Documents, the Owner will secure and pay for necessary approvals, easements, assessments, and
charges required for construction, use or occupancy of permanent structures, or for permanent
changes in existing facilities.

IT Room Access and Surveillance Camera Set Up
7.21 The IT Confidentiality Statement must be signed by any individual needing to gain access into any

IT room, which has active equipment, or if needing to connect to University surveillance cameras.
The University of lowa form may be found at https://www.facilities.uiowa.edu/projects/contractors.

Constructor Daily Reports
7.3.1 The Constructor’'s Superintendent shall maintain a daily report of the construction progress.

7.3.1.1 The report shall include detailed information such as high and low temperature and general
weather conditions, temperature recordings, accidents and unusual events, meetings and
significant decisions unforeseen site conditions, subcontractors on site, number of workers
by trade, items of work being accomplished, possible delay impacts (whether caused by the
Owner, Constructor, Design Professional, or others), material deliveries, deficiencies noted,
corrective work performed, visitors to the job site and any other information relevant to the
project.

7.3.1.2 Attach copies of subcontractor daily reports as necessary.

7.3.1.3 Copies of any special testing reports, special inspection reports, or concrete batch tickets
shall be attached.

7.3.2  The Constructor’'s daily reports shall be delivered weekly to the Owner’s Construction Manager.
Payment may be withheld for incomplete, inaccurate reports or for failure to submit reports as
required above.

Electronic Project Communication Requirements

7.4.1 Electronic Project Communications including but not limited to the systems, formats and transmission
methods identified in this article and elsewhere in the Contract Documents, will be utilized for this
project and may be relied on for purposes of binding information transfer for this Project.

7.4.2  All parties agree that transactions may be conducted by electronic means in accordance with the
provisions of Chapter 554D of the Code of lowa.

7.4.3  The Constructor shall furnish all computer equipment and provide Internet access for use by its
project manager, superintendent and other staff as needed.

744 The University will provide an on-line, secure project communications web site, which for use by the
Owner's Representative, Design Professional and Constructor as the major method of
communicating and storing contract change document information.
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7.4.4.1 This web site will be used to communicate request for information (RFI), instructions to
Constructor (ITC) and change authorization requests (CAR).

7.4.4.2 If requested by the Constructor, the Owner will schedule a demonstration of the University’s
in-house software system BuildUI.

7.4.4.2.1 Constructor shall provide the Owner a list of users with current email addresses
at time of the demonstration.

7.4.4.22 Once addresses have been entered into the system, access codes and
passwords will be available to the users.

7.4.4.2.3 Passwords for user accounts to any University System must conform to the
University “Enterprise Password Policy” (https://its.uiowa.edu/hawkid/password)

7.5 Construction Documents and Project Information

7.5.1

7.5.2

Upon receipt of the Notice of Award, Constructor shall email request for Documents to the Owner’s
printing vendor, CityBlue Technologies, at www.uiowaplanroom.com.

7.5.1.1 The Constructor shall be provided five (5) complete sets of Drawings, Specifications, and
Addenda at no cost. Additional sets may be obtained at cost of reproduction.

If electronic files are furnished or provided by the Owner to the Constructor for their use in the
performance of their Contract, files shall:

7.5.2.1 Be the responsibility of the Constructor to determine if any conflicts exist.

7.5.2.2 Notrelieve the Constructor from duty to fully comply with the Contract, including, and without
limitation, the need to check, confirm, and coordinate all dimensions and details, take field
conditions, and coordinate your Work for the project.

7.5.2.3 Not be reproduced, modified, distributed, republished, downloaded, nor content be
transmitted (whole or in part). Any other use or reuse by the Constructor or others shall be
at the sole risk and without liability or legal exposure to The University of lowa.

7.5.2.4 Waive, to the fullest extent permitted by law, any claim or cause of action of any nature
against the Owner, officers, directors, employees, agents, architects, engineers, or
subconsultants, which may arise out of or in conjunction with the use of the electronic files.

7.5.2.5 The electronic files shall not be used by the Constructor for any unlawful or prohibited
purpose.

7.5.2.6 Defend, indemnify, and hold The University of lowa, the State of lowa, the Board of Regents,
State of lowa, their employees and agents against any and all damages, liabilities, or costs,
including reasonable attorney’s fees, and defense costs arising out of, or resulting from, the
Constructor’s use of the electronic files.

7.5.2.7 Not be deemed a sale by the Owner.
7.5.2.8 The Owner makes no warranties; either express or implied, of merchantability and fitness
for any particular purpose, and is not liable for any loss of profit or any consequential

damages as a result of the Constructor’s use of the electronic files.

7.5.2.9 Hold confidential information in strict confidence unless disclosure is required by law or court
order.

7.5.2.10 Cease use of confidential information and return it to the Owner or promptly destroy it upon
completion of use.

7.6 State Building Code Commissioner Inspections:

7.6.1

7.6.2

This project is subject to building inspections by the State Building Code Commissioner.

Inspections subject to (but not limited to) the following:
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7.6.21

7.6.2.2

7.6.2.3

76.24

Work subject to inspection by the State Building Code Commissioner shall remain
accessible and exposed for inspection. The Constructor shall provide access to and means
for inspection and shall be responsible for the removal or replacement of any material
required to allow inspection. When the project is of such size that the inspector will only be
able to view one portion of the building at that phase of construction, the Constructor shall
request an inspection on the first portion to be constructed before any work subject to
inspection is covered or concealed

It shall be the duty of the Constructor to notify the State Building Code Bureau when work
is ready for inspection. Inspections will be conducted by the Bureau between the hours of
8:00 AM and 4:30 PM CT unless other arrangements have been made with the Constructor
or the Owner’s Representative. Requests for inspections must be made at least forty-eight
(48) hours in advance. The Constructor shall notify the Owner Representative when a
request is made to the State Building Code Bureau for inspection.

All base inspection fees for the State Building Code Commissioner will be paid by the
Owner. If fees are incurred by the Owner for additional inspections required because the
Work was not ready for the scheduled inspection or because Work was not installed in
accordance with the Contract Documents and applicable codes, the Constructor will be
required to reimburse the Owner via deductive change order to the contract total for all
additional fees incurred.

In addition to the inspections specified above, the State Building Code Commissioner is
authorized to make or require other inspections of any Work to ascertain compliance with
the provisions of this code and other laws that are enforced by the State Building Code
Commissioner.

7.6.3 Inspection Violations:

7.6.3.1

7.6.3.2

7.6.3.3

7.6.3.4

After the requested inspections are completed, the State Building Code Commissioner will
notify the Constructor and the Owner's Representative of any violations observed.
Violations of the applicable codes will be identified in writing with the appropriate code
citation. A copy of the violations will be mailed to the Constructor and the Owner’s
Representative.

Any portions of the Work that do not comply shall be corrected and such portion shall not
be covered or concealed until authorized by the State Building Code Commissioner.

Follow-up inspections, to verify that corrections of violations have been completed, will be
at the discretion of the inspector.

Any violations identified during a final inspection must be corrected before the building will
be approved for permanent occupancy. The inspector may approve the building for partial
or temporary occupancy depending on the nature and seriousness of the violation and
establish a time frame for the correction of the violation(s).

7.6.4  Certificate of Occupancy:

7.6.41

7.6.4.2

JANUARY 2023 EDITION

Buildings subject to this inspection agreement may not be occupied until a Certificate of
Occupancy has been issued by the State Building Code Bureau.

At the request of the Owner, a partial Certificate of Occupancy or Temporary Certificate of
Occupancy may be issued for a definitive area of the building before the completion of the
work, provided that such portion or portions are deemed safe for occupancy while the
remainder of the work is completed.

END OF SECTION
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