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1.	DEFINITIONS

a. The term “Contractor” and “Constructor” are used interchangeably throughout the Contract Documents.

b. “Indicated” refers to graphic representations, notes or schedules on the Drawings, or other paragraphs or schedules in the Specifications and similar requirements in the Contract Documents.  Where terms such as “shown”, “noted”, “scheduled” and “specified” are used, it is to help locate the reference; no limitation is intended except as specifically noted.

c.	The term “furnish” is used to mean, “supply and deliver to the project site, ready for unloading, unpacking, assembly, installation and similar operations.”

d.	The term “install” is used to describe operations at the project site, including the actual “unloading, unpacking, assembly, erection, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and similar operations.”

e. 	The term “provide” means, “to furnish and install, complete and ready for the intended use.”

f.	Abbreviations for building names used throughout this document:  [Edit item “f” or type Not Applicable]

BSB:     Bowen Science Building.
CBRB:  Carver Biomedical Research Building.
EMRB:  Eckstein Medical Research Building.
MERF:  Medical Education and Biomedical Research Building.
PBDB:  Pappajohn Biomedical Discovery Building.

2.	MODIFICATIONS TO INSTRUCTIONS TO BIDDERS
	
a. Instructions to Bidders	

1)	Reference: Instructions to Bidders, Article 2 [Include 2.2 on all projects. Include 2.2.1 and 2.2.2 on all UIHC projects and keep sentence on Cover Page referencing this article.]

Insert new Article 2.2:

2.2	All pre-bid inspections of work areas shall only be permitted after the pre-bid conference.  All bidders are strongly encouraged to attend – only one (1) site tour will be conducted for UIHC projects. [Insert as recommended by the Project Manager, use (319) 335-5500].
	 
2.2.1	All interested bidders must be escorted by the Owner while touring the project site (for all UIHC projects).

	2.2.2	HIPPA requires that each site tour participant sign a confidentiality 	agreement. Owner to distribute for participant review and 	signature immediately prior to site tour.

2) 	Reference: Instructions to Bidders, Article 3 [Include on all projects.]

Insert new Article 3.1.3:

3.1.3	Targeted Small Business (TSB): The certified Iowa TSB participation goal for this project is 10 percent (10%) of the Base Bid.  This establishes the amount that should be reported on the Final Payment Reporting Form as part of the TSB Program.

3)	Reference: Instructions to Bidders, Article 9 [Include ONLY on complex projects. Notify/review with Associate Director prior to including this entry.  Include a, b, and h for all UIHC projects – omit otherwise.]

Insert new Article 9.4.1 and 9.4.2 to read as follows:

9.4.1 	Bidders are advised that following a preliminary evaluation by the Owner of the bids, the potential low Bidder (including the project management team members per Project Requirements 00 74 13) may be invited to an interview with the Owner. At such time, the Bidder may be asked to address the following questions, and may be asked to provide documentary evidence supporting the Constructor’s responses.
a. What experience does the Bidder have with projects of similar type, complexity and size? Can the Bidder supply references from Owners of those projects, if requested (including names and contact information)?
b. Has the Bidder successfully completed projects in similar inpatient/clinic environments that have included a level of infection control similar to Level IV as defined by section 01 35 33 - Infection Control Risk Assessment (ICRA) Project Requirements? Can Bidder supply references from Owners of those projects, if requested? [Use on UIHC projects only]
c. What experience does the Bidder have with managing projects of this size and complexity with the projected aggressive schedule?
d. What project management and scheduling software does the Bidder employ or plan to employ for this project, and has the Bidder employed this software on past projects of similar size, complexity and duration?
e. Does the Bidder have other projects scheduled to be constructed during the same time period contemplated for this project, and if so, what are they, and how does the Bidder plan to accommodate these projects to ensure adequate workforce to fulfill the contractual requirements?
f. What bonding companies has the Bidder utilized in the past, intends to use for this project, and has the Bidder ever been denied bonding coverage?
g. What is the experience level of the Bidder’s home office and field management personnel with projects of this size and complexity that the Bidder plans to utilize for the project?
h. What is the experience level of the mechanical and electrical subcontractors with projects of this size and complexity that the Bidder plans to utilize for the project? Including projects within an occupied Level 1 Trauma Hospital. 
i. Has the Bidder ever been debarred from bidding by any public owner, and if so, what were the circumstances?

9.4.2 	The Owner will make its determination of the successful responsible Bidder based on the Bidder’s responses to the above and potentially other questions as necessary, including the Owner’s evaluation of any documentary evidence the Bidder is asked to provide in a timely manner (within 48 hours after receipt of request). Failure of the Bidder to provide additional and satisfactory information as requested may result in the Owner’s determination that the Bidder is not responsible, and the Constructor’s bid will be rejected.”
4)	Reference: Instructions to Bidders, Article 9 [Include ONLY on projects that have a critical timeframe where award of contract cannot afford to be held up by a potential conflict of interest vendor issue.]

	Insert new Article 9.6 to read as follows:

All Bidders shall have a previously established University of Iowa vendor identification number from the University’s Purchasing Department.  The vendor application form may be found at https://www.esupplier.uiowa.edu/psp/ps/SUPPLIER/ERP/c/SUP_OB_MENU.AUC_BIDDER_REGISTRATION.GBL?Action=U 

5)	Reference: Instructions to Bidders, Article 12.  [No substitution requests shall be considered after bid opening unless not all products listed are available.]

Insert new Article 12.3, 12.4 and 12.5 to read as follows:

12.3	Substitutions of the materials and equipment described in the Contract Documents will be considered during the bidding period upon receipt of a written request to Design Professional for approval at least ten (10) calendar days prior to the date set for receipt of bids.  [PM shall provide direction as to the number of calendar days – no less than 7 days and no more than 14 days.]

12.4	If the Design Professional approves any proposed substitutions, such approval shall not be considered official until it is set forth in an addendum.  Bidders are cautioned to refrain from including any substitutions in their bid, which are not confirmed by written addendum.

12.5	Requests for substitutions shall be made on form 00 43 25 ("SUBSTITUTION REQUEST FORM") by the requesting bidder.  Submit a separate Substitution Request Form for each proposed substitution.  Verbal or written requests without the completed Substitution Request Form will NOT be considered.

[bookmark: _GoBack]3.	SUMMARY OF WORK

a. Project Location: Work shall be performed under this Contract on the campus of the University of Iowa at [Insert campus name, building name and street address or general location].

b. The Constructor shall furnish all labor, materials, tools, equipment necessary for, and incidental to, construction of this project as indicated on Drawings dated [Enter Date].

c. Work shall include everything requisite and necessary to finish work properly, notwithstanding that not every item of labor or materials or accessories required to make project complete may be specifically mentioned.

d. General Description of Work: 

1) Project consists of [Insert brief project description for each; Architectural, Civil, Structural, Mechanical, Electrical, etc.]. 
		
	[Include i. on projects in the following buildings: UIHC, MERF, CBRB, PBDB, BSB, Med Labs, MRC, MRF, MEB, Hardin Library, Westlawn, CMAB, EMRB, MTF]

i.	All Contractor employees (this includes any subcontractors) performing work in [insert building name and abbreviation] shall wear a face shield when in any public area (interior and exterior).  To assist Contractors with acquiring face shields, we offer the following resources: 

•    UI MADE - https://iowamade.org/products          
•    Dimensional Group - faceshields@dimensionalgroup.com
•    Upstaging Inc. - http://www.upstaging.com/faceshields

[Include ii. only for UIHC projects]

ii.	Screening of all Contractor employees entering UIHC due to COVID-19 may continue to be required.  Contractor employees shall be prepared to answer UIHC screening questions confirming they are free of fever and respiratory illness symptoms.  Information regarding screening and hospital entrances can be accessed on The Loop: https://medcom.uiowa.edu/theloop/facilities-services.

2) Alternates:  [type “None” if not used – No more than 4 Additive Alternates should be included unless approved by the Associate Director and a separate Alternates specification section is NOT to be used.]

Alternate 1: [Insert brief description – 500 character maximum)]  

Alternate 2: [Insert brief description – 500 character maximum)]  

3) Allowances:  [type “None” if not used – Edit as necessary and remember to INCLUDE language as needed to support different types of allowances and NO sole source justifications without approval from the Director.]

Allowances shall include the costs of materials, supplies and equipment delivered to the Worksite, less applicable trade discounts and including requisite taxes, and unloading and handling at the Worksite, unless specifically stated otherwise. The CONSTRUCTOR'S Overhead and profit for the allowances shall be included in the Contract Price, but not in the allowances. The Contract Price shall be adjusted by Change Order to reflect the actual costs when they are greater than or less than the allowances.

Allowance 1:	[Contractor shall include an allowance in the Contract Sum (Base Bid) in the amount of (insert amount in words) $(insert amount in figures) for (Brief description – 500 character maximum)]  

e. Work by Owner:  

[Insert description if applicable or “None” if not applicable.  Obtain approval for any Owner furnished material/equipment to be Constructor installed from the Associate Director.]

f. Work Sequence: [Complete articles 1) and 2) as required or type Not Applicable.]

1) Constructor shall complete all work identified in Phase 1 by [Enter date MM/DD/YY or # of calendar days from the receipt of the Notice of Award].   

2) Constructor shall complete all work identified in Phase 2 by [Enter date MM/DD/YY or # of calendar days from the receipt of the Notice of Award].   

3) A Substantial Completion certificate will be issued for each Phase as completed to the satisfaction of the Owner and Design Professional.
  
f.	Constructor Supervision and Coordination Staffing

Constructor shall be represented by a competent full-time Superintendent with no other assigned duties or responsibilities from the commencement of Work until the project achieves Substantial Completion.  The Superintendent for the Constructor shall exercise general supervision over all subcontractors of any tier and shall have decision-making authority of the Constructor.

Constructor shall provide its Superintendent and Project Manager with handheld cellular phones / devices.  Numbers for each phone / device shall be included on the Subcontractor List and made available during the Pre-construction Meeting.

Constructor shall provide after-hours emergency service contact number if different from the on-site Superintendent or Project Manager.

[Edit or omit per direction of Construction Manager]

The Constructor’s Project Manager shall be represented on site with no other assigned duties or responsibilities from the commencement of Work until the project achieves substantial completion.  

The Constructor’s Project Manager and/or Superintendent shall have demonstrated success in completing at least one (1) project of similar type, complexity and size, and shall provide upon request references from such project(s).

[Edit or omit per direction of Construction Manager]

	The Constructor’s BIM Coordinator shall facilitate completion of the Coordination Drawings. Constructor BIM Coordinator shall conduct Constructor BIM coordination meetings, take and distribute meeting minutes, conduct BIM fly-through with construction team, Design Professional, and Owner. Coordinate resolution of identified clash detection in model and resolution to as installed conflicts. Constructor BIM coordinator shall manage BIM model and make required modifications to ensure model’s accuracy throughout the duration of the project.

[Edit or omit per direction of Construction Manager]

	The Constructor’s Commissioning Coordinator shall fulfill the requirements of 01 91 13. Constructor commissioning Coordinator shall have the authority to direct work and shall coordinate all required corrections as noted by Owner, Owner's representatives, and manufacturer's representatives or all installed work.

[Use on UIHC projects only]

The Constructor’s Safety / Infection Control Officer shall be represented on site , full time from the commencement of Work until the project achieves Substantial Completion, as a [working or non-working] officer.  The Safety/Infection Control Officer shall be responsible for all construction related safety and for maintaining all infection control measure requirements related to the project.

	
4.	TIME

[Write contract periods in terms of calendar days in words and (numbers) below.  Paragraph text must be identical to paragraphs in Bid for Lump Sum Contract.  Specific Dates may be used only if approved by Associate Director.  If dates are used, use only dates.  Do not mix calendar days and dates.]

a. Substantial Completion and Final Completion:

The Contract Time begins on the day the Constructor receives the Notice of Award, unsigned Form of Agreement, Performance Bond and Payment Bond, and Subcontractor List Form.  Bidder agrees to Substantially Complete project Work within ____ (___) calendar days from the receipt of the Notice of Award and shall have no more than thirty (30) days to complete all items on the Punch List and achieve Final Completion.  

b. Commencement:

The Constructor agrees to commence work on this project after the “Notice to Proceed” is issued by the Owner.  The “Notice to Proceed” will be issued after the Owner receives properly prepared and executed Contract Documents listed in paragraph 4.a. above and the Contract required insurance certificates.

c. Scheduling Requirements: 

1) Constructor shall perform all work in the designated areas between [MM/DD/YY] and [MM/DD/YY].

2) Constructor shall perform all work in the designated areas during regular working hours which are [H: MM] a.m. to [H: MM] p.m.

OR
Constructor shall perform all work in the designated areas outside of regular working hours, which are [H: MM] a.m. to [H: MM] p.m., Monday through Friday. [used if applicable to the specific project]

3) Constructor may not commence work in the designated areas until [MM/DD/YY].  [used if applicable to the specific project]

4) Constructor shall not commence work in the project areas of existing buildings until after long lead-time materials are delivered to the job site. These lead-times will include shop drawing/submittal preparation and review, fabrication and shipping. This scheduling restriction is used to minimize the duration of disruption caused by construction activity to Owner-occupied areas that surround the project work areas. [used if applicable to the specific project]

5) Constructor shall coordinate installation of   _______ by a separate contract. [used if applicable to the specific project]

[Consider the following for UIHC projects.]
6) When working in or near inpatient units or similar functions occupied continuously, disruptive work shall be grouped into small blocks of time and shall not take place earlier than 9:00 a.m., during the “Quiet Time”, or after 5:00 p.m.  Constructor shall conduct work in a way that mitigates noise and vibration, such as by core drilling anchors in lieu of using a hammer drill, and by saw cutting concrete into manageable pieces in lieu of using a jackhammer. 

7) All inpatient units have a set “Quiet Time” which is from 12:30 pm to 2:00 pm (1230 hours to 1400 hours). The established Quiet Time shall be accommodated.  Coordinate any noisy, disruptive work that will affect inpatient units with the Owner’s Representative.

d. Liquidated Damages: [Use liquidated damages paragraphs below as recommended by the Project Manager and approved by the Associate Director.  Write dollar amount in words and (numbers)].  

1) SUBSTANTIAL COMPLETION. The Owner and the Constructor agree that this Agreement [shall / shall not] provide for the imposition of liquidated damages based on the Date of Substantial Completion.
[Delete this paragraph if you choose “shall not” above] The Constructor understands that if the Date of Substantial Completion established by this Agreement, as may be amended by subsequent Change Order, is not attained, the Owner will suffer damages which are difficult to determine and accurately specify. The Constructor agrees that if the Date of Substantial Completion is not attained, the Constructor shall pay the Owner _________ dollars ($___) as liquidated damages and not as a penalty for each Day that Substantial Completion extends beyond the Date of Substantial Completion. The liquidated damages provided herein shall be in lieu of all liability for any and all extra costs, losses, expenses, claims, penalties, and any other damages of whatsoever nature incurred by the Owner, which are occasioned by any delay in achieving the Date of Substantial Completion.  The Owner will deduct and retain out of moneys, which may become due hereunder to the Constructor, the amount of such liquidated damages.  If the amount due to the Constructor is less than the amount of the liquidated damages suffered by the Owner, the Constructor shall pay the difference upon demand by the Owner.  

2) FINAL COMPLETION. The Owner and the Constructor agree that this Agreement [shall / shall not] provide for the imposition of liquidated damages based on the Date of Final Completion.

[Delete this paragraph if you choose “shall not” above] The Constructor understands that if the Date of Final Completion established by this Agreement, as may be amended by subsequent Change Order, is not attained, the Owner will suffer damages which are difficult to determine and accurately specify. The Constructor agrees that if the Date of Final Completion is not attained, the Constructor shall pay the Owner __________ dollars ($ ____) as liquidated damages and not as a penalty for each Day that Final Completion extends beyond the Date of Final Completion. The liquidated damages provided herein shall be in lieu of all liability for any and all extra costs, losses, expenses, claims, penalties, and any other damages of whatsoever nature incurred by the Owner, which are occasioned by any delay in achieving the Date of Final Completion.  The Owner will deduct and retain out of moneys, which may become due hereunder to the Constructor, the amount of such liquidated damages.  If the amount due to the Constructor is less than the amount of the liquidated damages suffered by the Owner, the Constructor shall pay the difference upon demand by the Owner.  

e. Limited Mutual Waiver of Consequential Damages:

1) LIMITED MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES. Except for damages mutually agreed upon by the Parties as liquidated damages in section 4., item d. and excluding losses covered by insurance required by the Contract Documents, the Owner and the Constructor agree to waive all claims against each other for any consequential damages that may arise out of or relate to the Agreement, except for those specific items of damages excluded from this waiver and identified below.  The Owner agrees to waive damages, including but not limited to the Owner's loss of use of the Project, any rental expenses incurred, loss of income, profit or financing related to the Project, as well as the loss of business, loss of financing, loss of profits not related to this Project, loss of reputation, or insolvency. The Owner does not waive direct damages.  The Constructor agrees to waive damages, including but not limited to loss of business, loss of financing, loss of profits not related to this Project, loss of bonding capacity, loss of reputation, or insolvency. The Constructor does not waive direct damages.  The provisions of this section shall also apply to the termination of this Agreement and shall survive such termination. The following are specifically excluded from this waiver: [edit the following as applicable based on inclusion of Liquidated Damages or not.]

· additional Owner’s Design Professional and Professional Consultant services
· additional Owner project administration costs 
· extended Builders Risk insurance premiums 
· increases in project utility consumption costs 
· cost of replacement or temporary facilities
· increased costs associated with Owner furnished furniture and equipment 
· other items –e.g. ticket revenue, food service revenue, lost student fees, lost parking revenue etc. when not liquidated.   

2) The Owner and the Constructor shall require similar waivers in contracts with Subcontractors and others retained for the Project. 

f. Award Incentive:  

1) AWARD INCENTIVE. The maximum amount of incentive shall be __________. To receive an incentive award based upon early completion, the Constructor must provide the Owner a written notice of its intent to achieve completion early no later than 60 days prior to the contract date of Substantial Completion. If achieved, the Contract Price shall be adjusted by Change Order to reflect the Constructor's incentive award. Incentive award payment will be made upon receipt of a proper application for final payment after execution of that Change Order.
			
5.	INDEMNITY, INSURANCE, AND BONDS

a.	Insurance FOR PROJECTS WITH CONSTRUCTION ESTIMATE OVER $2M only keep this article.  Delete the next article a. and b.

1)	Each Prime Constructor shall take out insurance policies throughout the construction period as per the following minimum requirements: 

i	Workers Compensation and Employer’s Liability:  Coverage A – State of Iowa Statutory Benefits.  Coverage B - $500,000 each accident; $500,000 disease each employee, and $500,000 disease policy limit.   Workers Compensation Policy shall include a waiver of subrogation in favor of the University of Iowa, the Board of Regents, State of Iowa; and, the State of Iowa.  

.ii	Commercial General Liability insurance covering all operations under the Contract; limits of not less than $1,000,000 for each occurrence and $2,000,000 in aggregate.

iii.	Automobile liability insurance on vehicles used in connection with the Contract, whether owned, non-owned, hired or borrowed in limits  of not less than $1,000,000 for each accident.

iv.	Umbrella liability insurance with limits of not less than $5,000,000, which shall apply to all underlying and primary liability coverage required by this contract. [Update amount as approved by Risk Management.]

v. 	All risk Builder’s Risk Insurance: for the entire project included in the contract specified in an amount equal to the construction cost until Substantial Completion for the Work is achieved unless otherwise agreed to by the Parties.  

a. The insurance policy shall name the OWNER as an additional insured and loss payee. 

b. This insurance shall be written as a Builder's Risk Policy or equivalent form to cover all risks of physical loss except those specifically excluded by the policy, and shall insure (a) at least against the perils of fire, lightning, explosion (including boilers), windstorm, hail, smoke, aircraft and vehicles, riot and civil commotion, theft, vandalism, malicious mischief, terrorism, debris removal, flood, earthquake, earth movement, water damage, wind damage, collapse however caused; (b) resulting damage from defective design, workmanship or material; and (c) direct damage caused by interruption of gas, electric, water and steam service.

c. The CONSTRUCTOR shall make available a copy of the policy for viewing by the OWNER upon request. 

d. CONSTRUCTOR is required to immediately notify the OWNER upon discovery of any loss.  An initial detailed written report of the loss must be furnished to the OWNER within ten (10) working days of the loss. 

e. The CONSTRUCTOR shall be responsible for any and all policy deductibles, regardless of the cause of loss, for each Claim made against the Builder's Risk policy. Risk of loss or damage to the Work that is not covered by insurance shall be the responsibility of the CONSTRUCTOR.

f. This provision shall not release the Constructor from the obligation to complete the project covered by the contract according to the Drawings and Specifications, and the Constructor and their surety shall be obligated to full performance of the Constructor's undertaking.

	vi.	Constructor’s liability insurance shall be primary above and over all other liability insurance of the Owner.  The Constructor and the Constructor’s insurers shall waive all rights of subrogation and recovery against the Owner for any loss paid on behalf of the Constructor. 

vii.	All policies in force in conjunction with this project shall have a 30-day cancellation clause. Notice of cancellation or material change shall be provided to the Owner with a minimum of 30 days advance.

viii.	The Constructor shall name the University of Iowa, the Board of Regents, State of Iowa; and the State of Iowa as additional insureds with respect to all operations and work hereunder and shall provide that such insurance applies separately to each insured against whom a claim is made or suit is brought. This insurance afforded to additional insureds is to be primary of any other valid and collectible insurance. The additional insured shall be added under endorsement form CG 20 10 and CG 20 37 or equivalent. No company forms or vicarious liability versions more narrow in scope will be accepted. The endorsement form shall be attached to the certificate of insurance submitted to the Owner.

	The Constructor shall name the City of Iowa City as additional insured for Work within the City of Iowa City’s public right-of-way.
	
2)	Constructor shall furnish the Certificate of Insurance to the Owner.  Owner's address, for filing Certificates of Insurance:
Board of Regents, State of Iowa
c/o Facilities Management – Design & Construction 
200 University Services Building
The University of Iowa
Iowa City, Iowa 52242-1922

b.	Maintenance Bond [delete this article if not working in City Right-of-Way]

1) The successful bidder is required to furnish a bond to The University of Iowa in an amount equal to one hundred percent (100%) of the value of the street pavement and City of Iowa City utilities including water main and sanitary sewer, within the Capitol Street right-of-way.  Said bond shall be issued by a responsible surety approved by The University of Iowa, shall guarantee the prompt payment of all materials and labor, shall protect and save harmless The University of Iowa from all claims and damages of any kind caused directly or indirectly by the operation of the contract, and shall guarantee the integrity of the pavement and utilities free from spalling, cracking, or settling for a period of five (5) years from and after its Substantial Completion and formal Acceptance by the Owner.

Or
a. Insurance FOR PROJECTS WITH CONSTRUCTION ESTIMATES $2M and UNDER must keep this article a. and article b.

1)	Each Prime Constructor shall take out insurance policies throughout the construction period as per the following minimum requirements: 

i.	Workers Compensation and Employer’s Liability:  Coverage A – State of Iowa Statutory Benefits.  Coverage B - $500,000 each accident; $500,000 disease each employee, and $500,000 disease policy limit. Workers Compensation Policy shall include a waiver of subrogation in favor of the University of Iowa, the Board of Regents, State of Iowa; and, the State of Iowa.  

ii.	Commercial General Liability insurance covering all operations under the Contract; limits of not less than $1,000,000 for each occurrence and $2,000,000 in aggregate.

iii.	Automobile liability insurance on vehicles used in connection with the Contract, whether owned, non-owned, hired or borrowed in limits  of not less than $1,000,000 for each accident.

iv.	Umbrella liability insurance with limits of not less than $5,000,000, which shall apply to all underlying and primary liability coverage required by this contract. [Update amount as approved by Risk Management.]

v.	Constructor’s liability insurance shall be primary above and over all other liability insurance of the Owner.  The Constructor and the Constructor’s insurers shall waive all rights of subrogation and recovery against the Owner for any loss paid on behalf of the Constructor.  The Owner and Constructor waive all rights against each other and any of their subcontractors, sub-subcontractors, agents and employees, each of the other, for damages caused by fire or other causes of loss to the extent covered by builder’s risk property insurance obtained pursuant to this contract or other property insurance applicable to the project.

vi.	All policies in force in conjunction with this project shall have a 30-day cancellation clause. Notice of cancellation or material change shall be provided to the Owner with a minimum of 30 days advance.

vii.	The Constructor shall name the University of Iowa, the Board of Regents, State of Iowa; and the State of Iowa as additional insureds with respect to all operations and work hereunder and shall provide that such insurance applies separately to each insured against whom a claim is made or suit is brought. This insurance afforded to additional insureds is to be primary of any other valid and collectible insurance. The additional insured shall be added under endorsement form CG 20 10 and CG 20 37 or equivalents. No company forms or vicarious liability versions more narrow in scope will be accepted. The endorsement form shall be attached to the certificate of insurance submitted to the Owner.

	The Constructor shall name the City of Iowa City as additional insured for Work within the City of Iowa City’s public right-of-way.

2)	Constructor shall furnish the Certificate of Insurance to the Owner.  Owner's address, for filing Certificates of Insurance, is:
Board of Regents, State of Iowa
c/o Facilities Management – Design & Construction 
200 University Services Building
The University of Iowa
Iowa City, Iowa 52242-1922

b. Builder’s Risk Property Insurance keep this article ONLY FOR PROJECTS WITH CONSTRUCTION ESTIMATES $2M and UNDER

1)	The Owner shall insure the entire project included in the contract specified with a “Special Cause of Loss” Builder’s Risk insurance, providing coverage for direct loss or damage, which is not otherwise excluded in the policy. Builder’s Risk coverage shall be written on standard industry forms with normal policy conditions and exclusions.  Flood, Earthquake, Transit, Temporary Storage all are limited per the insurance policy. The policy includes equipment breakdown and testing coverage subject to normal conditions and exclusions.

The following is intended as a general description of coverage as maintained by the Owner, but it is not a statement of contract.  The policy may include additional coverage, exclusions, or other limitations not shown in this description.  A copy of the policy is available for review at Design & Construction, 200 University Services Building, The University of Iowa, Iowa City, Iowa 52242-1922 and at https://www.facilities.uiowa.edu/projects/contractors 

The University of Iowa maintains a “Special Cause of Loss" Builder’s Risk policy which generally includes coverage for:

i. Direct loss by fire, lightning, smoke, wind, hail, water, damage by vehicles, theft, collapse, land/mud slide, earthquakes, explosion (including boilers) and sprinkler leakage.

ii. Deductible is $5,000 per occurrence, excluding flood and earthquake claims.  Refer to policy for flood and earthquake deductible amounts.   The Constructor shall be responsible for the deductible for each claim made against the Owner’s Builders Risk Policy.  

2) This provision shall not release the Constructor from the obligation to complete the project covered by the contract according to the Drawings and Specifications, and the Constructor and their surety shall be obligated to full performance of the Constructor's undertaking.

c. Maintenance Bond [delete article c. 1) if not working in City Right-of-Way and type Not Applicable]

1) The successful bidder is required to furnish a bond to The University of Iowa in an amount equal to one hundred percent (100%) of the value of the street pavement and City of Iowa City utilities including water main and sanitary sewer, within the Capitol Street right-of-way.  Said bond shall be issued by a responsible surety approved by The University of Iowa, shall guarantee the prompt payment of all materials and labor, shall protect and save harmless The University of Iowa from all claims and damages of any kind caused directly or indirectly by the operation of the contract, and shall guarantee the integrity of the pavement and utilities free from spalling, cracking, or settling for a period of five (5) years from and after its Substantial Completion and formal Acceptance by the Owner.

6.	USE OF SITE

a. Care of Project Work Site:  

1) The Constructor shall be responsible for maintaining the construction site in a reasonably neat and orderly condition by regular cleaning and mowing of the premises as determined by the Owner’s Representative.
2) Debris shall be removed via ensured, safe route.  Any debris transported through public spaces shall be encapsulated.
3) Sticky mats shall be installed and adequately maintained at each exit point out of the project site.
4) Gaps, voids, and penetrations between project site and public spaces shall be adequately sealed. Temporary barriers between the project site and adjoining spaces shall be constructed of non-flammable material and sealed from floor to ceiling without gaps.

b. Security:
1) Provide security and facilities to protect Work, [and existing facilities,] and Owner's operations from unauthorized entry, vandalism, or theft.
2) [For UIHC projects:] Project sites shall be locked at all times.  Keyless, electronic door access tied into UIHC’s system is required unless otherwise approved by the Owner.
3) Access to the project site shall be coordinated with Owner's security program.

c. Access:  

1) Access to construction site shall be as indicated on Drawings and as directed by the Owner's Representative.

2) [Describe any other special access requirements, if applicable]

3) Constructor shall maintain access to fire hydrants, free of obstructions.

4) Constructor shall provide means of removing mud from vehicle wheels prior to entering streets from the jobsite.

[PM shall provide direction as to which one of the following “d” paragraphs shall be used.  Number of parking permits is project specific.]

d. Parking: 

Parking for [one] [two] construction vehicle[s] will be available [in Lot _____] [___________].  The Constructor shall contact Parking Services at (319-335-1475), located at the West Campus Transportation Center, 840 Evashevski Drive, to obtain temporary permits following preconstruction meeting.  Any costs associated with parking shall be paid by the Constructor.  No parking is available at the project for employee vehicles.

d.	Parking: 

No construction or employee vehicles are permitted on the site.  Construction vehicle or employee parking shall be on City of Iowa City streets [or in the _____________ Parking Ramp].  Any costs associated with parking shall be paid by the Constructor.
d. Parking: 

The Owner will issue Constructor ______ (__) parking permits for use in University Parking lot ______ (__).  The permits will be issued at no cost to the Constructor [up to the contract completion date or insert specific timeframe].  After the [contract completion date or specific timeframe], the permits will be re-issued on an as available basis at the Constructor’s expense.  These permits are to be used for General Constructor or subcontractor owned and labeled vehicles only.  Personal vehicles are prohibited from use of these permits.  Violation of this requirement may result in ticketing and/or towing at the vehicle owner’s expense and suspension of progress payments.

1) Parking of personal vehicles within project access/lay down/staging areas is prohibited.  Violation of this requirement may result in ticketing and/or towing at the vehicle owner’s expense and suspension of progress payments.

2) Parking or driving on sidewalks, landscaped areas, within fire and service lanes or generally in areas not designated for vehicular traffic is prohibited except as allowed in the Contract Documents.  Violation of this requirement may result in ticketing and/or towing at the vehicle owner’s expense and suspension of progress payments.

3) Temporary University parking permits may be purchased by Constructor employees for use with their personal vehicles on an as available basis by contacting Parking Services at the West Campus Transportation Center, 840 Evashevski Drive.

e.	Project Fencing Requirements: [Retain one (1) fencing paragraph below.  Edit to suit project.]

[Retain paragraph below for projects classified as HIGH HAZARD FIXED.  High Hazard Fixed will typically apply to relatively large projects, building erections, or demolitions that are located in a defined area throughout the life of the project.  Project fencing limits should be indicated on the site plans.]

1) Fencing requirements, as indicated on Drawings, shall be constructed of 9 or 11-gauge chain link not less than six (6) feet in height and not more than 2-inch mesh and beige privacy slating supported with posts spaced not more than ten (10) feet apart and all corner and gate posts imbedded in concrete.  All other posts shall be sufficiently secured in ground to maintain proper and adequate support of fence. Fenced in area shall have at least two (2) access gates and all gates shall be lockable.

2) Using existing landmarks, lamp poles, trees or other Owner property for support of fencing is strictly prohibited unless a written waiver is obtained from Owner's Representative.

3) Uses of ribbon, snow fence, chicken wire, rebar, rope, and wooden barricades as fencing is prohibited.

4) Fencing shall be maintained by the Constructor in an "as-installed" condition throughout the life of the project.

5) The Constructor may use used fencing provided it is in good condition and is satisfactory to the Owner.

[Retain paragraph below for projects classified as LOW HAZARD FIXED.  Low Hazard Fixed will typically apply to projects where it is desirable to isolate work area from the public, but where public transgression into work area will not result in an immediate hazardous threat to individuals.  It also applies to protection of property from work activities and equipment; such as protecting buildings, utilities, structures, landscaping, etc.  Fencing requirements and limits should be indicated on site plans.  Reference should be made if additional fencing is required beyond what is indicated on site plans.]

1) Fencing requirements, as indicated on Drawings and/or described in Specifications and where necessary to protect public and Owner's property shall be constructed of plastic woven fencing not less than four (4) feet in height with at 2” x 4” top (and bottom) rail; both supported by metal tee posts anchored securely in ground at not more than ten (10) foot intervals.

2) Using existing landmarks, lamp poles, trees or other Owner property for support of fencing is strictly prohibited unless a written waiver is obtained from Owner's Representative.

3) Uses of ribbon, chicken wire, rebar, rope, and wooden barricades as fencing is prohibited.

4) Fencing shall be maintained by the Constructor in an "as-installed" condition throughout the life of the project.

5) The Constructor may use used fencing provided it is in good condition and is satisfactory to the Owner.

[Retain paragraph below for projects classified as HAZARDOUS MOVEABLE.  This will apply to projects that are not long-term in duration and that represent either a high or low hazardous threat to public.  These types of projects may include trench and pit excavations, sidewalk and road construction, utility work, overhead work, and project staging or access areas.]

1) Project worksite shall be kept continuously protected with, at minimum, a temporary portable fence constructed of plastic woven fencing not less than four (4) feet in height with a 2” x 4” top (and bottom) rail; both supported by metal tee posts spaced not more than ten (10) feet apart and imbedded in five (5) gallon buckets of concrete or an equivalent method of support approved by the Owner prior to installation. In lieu of five-gallon buckets of concrete, metal posts may be driven into ground or asphalt.  Portions of fence shall be reinstalled when work activities cease and during all non-work periods.  Constructor shall restore asphalt surfaces following removal of posts if driven into the asphalt.  

2) Using existing landmarks, lamp poles, trees or other Owner property for support of fencing is strictly prohibited unless a written waiver is obtained from Owner's Representative.

3) Uses of ribbon, chicken wire, rebar, rope, and wooden barricades as fencing is prohibited.

4) Fencing shall be maintained by the Constructor in an "as-installed" condition throughout the life of the project.

5) The Constructor may use used fencing provided it is in good condition and is satisfactory to the Owner.

[Retain paragraph below for all projects NOT requiring fencing.]

1)	Fencing will not be required as a part of work.

f.	Protecting Existing Vegetation: 

1) Protection and compensation for damages:

Trees and shrubs within work area designated to remain shall be protected from damage during construction by fencing or armoring as indicated on Drawings or specified herein. Plant protection devices shall be installed before work has begun and shall be maintained for duration of work unless otherwise directed by Owner's Representative. 

In the event that damage(s) to the Owner's trees, shrubs or vegetation occurs as a result of the Constructor's unauthorized operations, the Constructor shall pay or allow to the Owner compensation for said damage(s).  Compensation shall be determined by the Owner's Representative using the "Valuation of Landscape Trees, Shrubs, and other Plants" as published by the International Society of Arboriculture, as last revised.

2) Plants within work area designated for removal shall be removed by Constructor.

3) To prevent compaction of soil over tree roots, vehicles or equipment shall not at any time park or travel over, nor shall any materials be stored within drip line of trees designated to remain.

4) Area within drip line of trees and shrubs shall be protected from work area by use of a standard 48" high woven plastic or woven wire fence with 2” x 4” top (and bottom) rail mounted on standard metal tee posts set not more than 10‘ apart.  Tree protection shall be removed during work in area of protection only when necessary to perform grading and other work required by Drawings and only as authorized by Owner's Representative.

5) Only minimal grading or disturbance will be allowed to area within and adjacent to drip line of trees or shrubs designated to remain.  Constructor shall obtain approval from Owner's Representative prior to starting any grading work in these areas.  Unnecessary cutting of plant roots shall not be permitted.  The Constructor shall stop work immediately and shall notify Owner’s Representative immediately if root system is exposed or if any roots over 1 ½” in diameter are encountered.  Roots exposed and/or damaged during construction shall be immediately cut off cleanly behind exposed or damaged area, and cut surface treated in accordance with established horticultural standards and covered with top soil.

6) Owner's Representative will stop work immediately when proper measures are not being employed to protect trees and shrubs.  Constructor will be notified to resume work after required protection measures are implemented.

7) Pruning of limbs necessary to repair damage or provide clearance for work on projects shall be done by the U of I Landscape Services Department at the direction of the Owner’s Representative.  

8) Constructor shall repair tire ruts and other damages to existing lawn areas.  Repairs shall match surrounding area

[Retain applicable restroom paragraph “g” below; delete the other “g”.]

g.	Restroom:  The Constructor shall provide and maintain, in a sanitary condition, chemical type portable toilet facilities at work site for use by Constructor personnel. Toilets and toilet location shall be subject to approval by the Owner's Representative.

g.	Restroom:  Existing toilet facilities within Project Limits or Restrooms designated by the Owner's Representative for use by the Constructor will be available. Failure of the Constructor to maintain restrooms in a clean condition will be cause for the Constructor's discontinued use of the restroom.

h.	Elevators:  [Retain applicable elevator paragraph below and edit as necessary or type Not Applicable]
	[Paragraph for New Elevators]

1) The Constructor may use Elevator(s) XX and XXX during construction operations following issuance of the Operational Permit by the Iowa Department of Labor – Department of Elevators.  Elevator(s) must be protected from damage and restored to their original condition as a result of damage.  Specified warranties will not be effective until the project has been accepted as Substantially Complete.
Prior to Substantial Completion the Owner will schedule a post-construction elevator inspection with the Elevator Service Agreement Vendor to document any changes in the condition of the equipment resulting from construction activity.  Owner will be reimbursed for cost of repairs resulting from construction activity via deductive Change Order to the Contract.

[Paragraph for Existing Elevators used by Owner and Constructor – “Mixed Use”]

1) The Constructor may use Elevator(s) XX and XXX between the hours of X:XX AM and XX:XX PM, (specify days of the week in needed).  Owner’s Representative and Constructor review and document existing conditions prior to start of on-site activity.  Elevator(s) must be protected from damage and restored to their original condition as a result of damage.  Elevator(s) to be thoroughly cleaned following each usage.
Prior to Substantial Completion the Owner will schedule a post-construction elevator inspection with the Elevator Service Agreement Vendor to document any changes in the condition of the equipment resulting from construction activity.  Owner will be reimbursed for cost of repairs resulting from construction activity via deductive Change Order to the Contract.

[Paragraph for Existing Elevators dedicated to Constructor use only]

1) The Constructor may use Elevator(s) XX and XXX during construction operations.  Prior to on-site activity the Owner’s Representative will schedule an elevator inspection with the Elevator Service Agreement Vendor to document existing conditions of the equipment and adjust key switches to detour pedestrian travel.  Elevator(s) must be protected from damage during construction and restored to their original conditions as a result of damage.
During the project, elevator maintenance will be the responsibility of the Owner using the Elevator Service Agreement Vendor.  Cost of repairs resulting from construction activity may be reimbursed via deductive change order to the Construction Contract.
Prior to Substantial Completion, the Owner will schedule a post-construction elevator inspection with the Elevator Service Agreement Vendor to document any changes in the condition of the equipment resulting from construction activity.  Owner will be reimbursed for cost of repairs resulting from construction activity via deductive Change Order to the Contract.

	i.	Temporary ventilation: [Omit 3 for non-UIHC projects and type Not Applicable]
		1)	Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent accumulation of dust, fumes, vapors, or gases. [Utilize existing ventilation equipment. Extend and supplement equipment with temporary fan units as required to maintain clean air for construction operations.  If existing ventilation is approved by the Owner to be used for temporary ventilation, a minimum of MERV 8 filter must be installed at all return/exhaust ducts.]	
2) 	The use of temporary direct-fired heating units is prohibited.
3) Refer to Infection Control Risk Assessment (ICRA) Project Requirements, specification section 01 35 33. [Omit 3 for non-UIHC projects]
j.	Equipment emissions: 

Due to nearby air handler intakes, all diesel equipment operating on the construction site must be equipped with exhaust scrubbers. This excludes vehicles used for delivery or removal of materials to and from the construction site. Exhaust scrubbers must be approved by the manufacturer of each piece of equipment. Scrubbers must be installed and maintained per equipment manufacturer’s recommendations.

k. Utilities:  [Retain applicable utilities paragraph below and edit as necessary]

1) Drinking water, water required to carry on work, and 120-volt electrical power required for small tool operation may be obtained without cost to the Constructor from existing utilities at locations designated by the Owner's Representative.  

2) Provisions for obtaining power, including temporary extensions, shall be furnished and maintained by the Constructor.  Upon completion of work, such extensions shall be removed and any damage caused by use of such extensions shall be repaired to satisfaction of the Owner's Representative, at no cost to the Owner. 

3) Provisions for obtaining water from University-provided sources shall be coordinated with and approved by the Owner’s Representative (FM – UIU).  Following approval, the Owner will provide required backflow preventer(s) and meter(s) for Constructor installation.  Constructor shall be responsible for all other fittings as required and for the maintenance of temporary services while in place.  Constructor shall be responsible for providing cold weather protection when outdoor temperatures are forecasted at freezing or below.  Upon completion of work, Constructor shall remove and return Owner-furnished devices and return the temporary service connection to its original condition.

k.	Utilities:  

1) Electricity, Steam, Domestic Water, Sewer, Fire, and Chilled Water can be obtained from existing utilities at locations designated by the Owner's Representative.  The following rates will be used for the duration of the construction contract:

i.	[Insert current U of I Utility Rates – obtain from UIU, Marla Johnson]  

	Electricity
(KWH)
	Steam
(MMBTU)
	Domestic Water
(Mgal)
	Sewer
(CCF)
	Fire
(GSF)
	Chilled Water
(MMBTU)

	
	
	
	
	
	



ii.	Billings for services shall be submitted to the Constructor and payments for services will be deducted from the construction contract via deductive change order.   

2) Provisions for obtaining power, including temporary extensions, shall be furnished and maintained by the Constructor.  Upon completion of work, such extensions shall be removed and any damage caused by use of such extensions shall be repaired to satisfaction of the Owner's Representative, at no cost to the Owner.

3) Provisions for obtaining water from University-provided sources shall be coordinated with and approved by the Owner’s Representative (FM – UIU).  Following approval, the Owner will provide required backflow preventer(s) and meter(s) for Constructor installation.  Constructor shall be responsible for all other fittings as required and for the maintenance of temporary services while in place.  Constructor shall be responsible for providing cold weather protection when outdoor temperatures are forecasted at freezing or below.  Upon completion of work, Constructor shall remove and return Owner-furnished devices and return the temporary service connection to its original condition.
l. Telephone service:  
		The Constructor shall pay cost of any temporary telephone service. Contact Office of Telecommunications (319-335-2945) for University service.  Billings for service shall be submitted to the Constructor by the service provider and payments for service shall be made by the Constructor to the service provider. 
m.	Storage of materials: 
The Constructor shall store all materials within project limits.  The Constructor shall confine apparatus, materials, and operation of workers to location established by the Owner's Representative. The Constructor shall not unreasonably encumber premises with materials. 
n.	Universal waste disposal: 
	In the State of Iowa the disposal, procedure for universal waste is regulated by the U.S. EPA under 40 CFR 273. This procedure establishes requirements for the management of universal waste. Contact University of Iowa Environmental Health and Safety Office (319-335-8501) for procedures covering other types of hazardous waste. Constructors performing demolition and construction work are required to follow University of Iowa procedures for containers, labeling, storage and disposal of universal wastes. In the State of Iowa, alkaline batteries and incandescent lamps are not considered hazardous or universal waste, and may be thrown away in the regular trash.
o.	Landfill:  
	Dumping or disposal of excavated material or construction related debris on Owner’s property shall not be permitted.  The Constructor shall remove and legally dispose of all excavated and/or waste material resulting from the Work.  The Constructor is responsible for providing its own means for refuse transfer.  Use of Owner refuse containers is not allowed.

[Use the following paragraph as directed by the Project Manager, when the building or major parts of a building will be turned over to the Constructor.]
p.	Tenant space agreement: [Retain item “p” or type Not Applicable.]
1)	If the Constructor elects to use [Name of Building and Quantity of Rooms], the Constructor will be responsible for those premises for the duration of the project or occupancy.  The Constructor agrees to the following conditions:

2)	The Constructor agrees not to make any structural alterations to the space.

3)	The Constructor further agrees to care for and maintain the premises in a clean and safe condition, and will take reasonable steps to protect the Owner's property, and securely lock the premises when unoccupied.  The Constructor understands that the use of the space is for temporary purposes only, for administration office use during the project, and will take care to prevent unreasonable disruption or disturbance of the normal activities of other occupants.

4)	The Constructor will be responsible for all telephone charges and utility hook-ups and their related costs, and all maintenance of the premises.

5)	The Constructor agrees to surrender the premises and any of the Owner's property, in a clean and undamaged condition upon completion of the project, voluntary termination of occupancy, or if so notified by the Owner under the following sections.  The Constructor will return any keys to the Owner.

6)	The Constructor understands and agrees that the Owner has the right to enter the premises (with reasonable notice) for purposes of inspection or maintenance.  The Owner has the right to demand surrender of the premises, if, in the sole opinion of the Owner, the Constructor fails to remedy any situation under the Constructor's control, which jeopardizes the Owner's property or presents a safety hazard to the Owner's employees, students or the general public.

7)	For the purpose of surrendering the premises due to a request or demand by the Owner, or as voluntarily determined by the Constructor, each party shall provide to the other, a minimum of seven (7) days’ notice.

8)	The Constructor agrees to indemnify and hold the Owner harmless for any claims for property damage or bodily injury resulting from the actions of the Constructor, Constructor's employees, agents, or invitees; such claims resulting from the Constructor's occupancy of the described space.
7.	MODIFICATIONS TO THE GENERAL CONDITIONS AND THE INSTITUTION REQUIREMENTS 
a.	Modifications to the General Conditions:   [PM shall review and approve any modifications, Insert “None” if not applicable].  
1)	Reference: General Conditions, Article 3 [Omit item 1 completely if not applicable.  Shall be included on all projects with construction estimates of $500,000 or more.]

			Insert new Article 3.11.1.1 to read as follows:

3.11.1.1	In addition to the Constructor’s safety program, the Constructor shall enroll this project in WORKSAFE, the Iowa Occupational Safety and Health Administration (IOSHA) and Master Builders of Iowa (MBI) safety recognition program.   The Owner is committed to encouraging construction site safety and Constructor work practices that maximize hazard prevention.  The Constructor’s safety representative shall coordinate and schedule WORKSAFE visits, verify the onsite safety surveys have taken place and ensure the survey reports are issued to its Subcontractors and the Owner.  Details and requirements of the WORKSAFE program may be found at www.iowaworksafe.com.

2)	Reference: General Conditions, Article 10 [Omit item 2 completely if not applicable.  Shall be included on all projects with construction estimates over $2,000,000.]

Delete Article 10.3 and insert new Article 10.3 to read as follows:

10.3	The Constructor shall purchase and maintain Builder’s Risk Insurance as outlined under Article 5 in Section 00 74 13 Project Requirements. 

b.	Modifications to the Institution Requirements:   [PM shall review and approve any modifications, Insert “None” if not applicable].  
1) Reference: Institution Requirements, Article 2.10 [Omit item 1 completely if not applicable.  This modification shall be used on all projects at UIHC.]

Insert new article 2.10.1 as follows:

2.10.1:  Fire Extinguisher Inspection Log shall be completed and maintained by the Constructor for the duration of the project. The form may be found at https://www.facilities.uiowa.edu/projects/contractors
2) Reference: Institution Requirements, Article 2.13 [Omit item 2 completely if not applicable.  This modification shall be used on all projects at UIHC.]

			Insert new 2.13 as follows:

2.13 	Constructors who engage in hot work must utilize the University of Iowa Hot Work Program including their internet based training course and Hot Work Permit. UIHC Fire Safety will issue and sign all hot work permits. Permits will not be issued without a valid contractor badge. The Hot Work Permit must be completed and signed by an onsite individual who has successfully completed the Hot Work training course. The Hot Work Permit shall be completed daily and displayed at the Hot Work site prior to commencement of any hot work. Permits MUST be turned into UIHC Safety and Security at the end of each day.
3) Reference: Institution Requirements, Article 2.14 [Omit item 3 completely if not applicable.  This modification shall be used on all projects at UIHC.]

	Insert new 2.14 as follows:

2.14	Constructor shall inspect areas where they have issued Hot Work Permits to ensure full compliance with the requirements of the University of Iowa Hot Work Program. University Departments, including UIHC Fire Safety/Infection Environmental, Risk Management or its designees, may monitor Hot Work Permit issuance and site work conditions for compliance.
4) Reference: Institution Requirements, Article 3.6.2 [Omit item 4 completely if not applicable.  This modification shall be used on all projects at UIHC.]

Insert revised article 3.6.2 as follows:

3.6.2 	The Service or Equipment Interruption Request shall be completed by the Constructor no less than 10 working days before work begins.  The University of Iowa document may be found at https://www.facilities.uiowa.edu/projects/contractors

5)	Reference: Institution Requirements, Article 4 [Omit item 5 completely if not applicable.  This modification shall be used on all projects consisting of 120 calendar days or LESS.]

Insert revised Article 4.1 to read as follows:

4.1	The Constructor shall schedule submittal of Shop Drawings and Product Data to the Design Professional so that no delays will result in delivery of materials and equipment, advising the Design Professional of priority for checking of Shop Drawings and Product Data; a minimum of two weeks shall be provided for this purpose.  All Shop Drawings and product data shall be submitted and approved [and the Constructor shall provide proof of material procurement as requested by the Owner] prior to the Constructor’s first progress payment.  If Shop Drawings and Product Data are not approved by the first progress payment request, the Owner may withhold payments.

6) Reference: Institution Requirements, Article 7 [Omit item 6 if not applicable.]

7.5.5. 	The MEPT (Mechanical, Electrical, Plumbing, & Technology), Architectural and Structural design BIM models (Revit version 2017) will be provided to the Constructor at the Constructor’s request at the beginning of the project for coordination purposes only. The design models provided should not be considered a part of the contract documents. Differences may exist between the design BIM models and corresponding hard-copy contract documents. In the event that a conflict arises between the hard-copy contract documents and the design BIM models, the hard-copy documents shall govern. Constructor is responsible for determining if any conflicts exist. Multiple modeled systems not limited to MEPT are placed for two-dimensional printed clarity and should not be considered actual routing or location. Constructor must agree to terms of the Owner’s electronic document use agreement and sign form before electronic documents are released. Indemnification form will be provided by Owner at the request of the Constructor.

8.	MISCELLANEOUS

a.	Permits:	[Permits for work on University of Iowa property are typically not required.  However, permits are necessary for work on or along other Owner’s property. List required permits here or type Not Applicable]

Prior to commencement of Work, the Constructor shall obtain and pay for all appropriate permits from [Name of entity] for work on [Name of entity] owned property.

b. Project Signage: [Include for projects at UIHC.  Type Not Applicable for other projects.]

1) The Constructor is responsible in maintaining the Owner required signage for the Project. The following signage and information will be provided by the Owner, posted and maintained by the Constructor for the duration of the Project: 

i. Project Identification Sign

ii. HEPA Fan Information (where required)

iii. Authorized Access Only Sign 

iv. Interim Infection Control Measures Class Identification 3.10.1.5 Daily Checklist – Construction Site Inspection 

v. General Constructor Construction Site Inspection Log  

vi. Any existing exits within a construction site that are not to be used shall have signage saying, “No Exit” and identifying the location of alternative exits.

vii. Any existing exits within a construction site that are to remain as active exits shall have lighted Exit signs. 

2) The Constructor is responsible for assisting the Owner in assuring the signage remains visible and in good condition throughout the project. This includes: keeping the areas in front of the signage clear at all times; relocating the signage when there are changes due to construction requirements, phasing, or other changes that impact the sign location; and notifying the Owner when the signs become damaged or soiled.

c. Geotechnical Report: [Modify verbiage or type Not Applicable.]

A Geotechnical Report has been prepared by [Insert Firm Name, of City, State] as a service to the Owner.  A copy of the report has been provided at the end of this specification section.  Inquiries regarding this report shall be referred to, [Insert Design Professional Firm Name and Contact Name], with information copies sent to the Owner.  No representation or warranty is made by the Design Professional or the Owner of the adequacy or contents of this report.

d. Electronic Project Communication Requirements:  

1) The Constructor shall furnish all computer equipment and provide Internet access for use by its project manager, superintendent and other staff as needed.  The University will provide an on-line, secure project communications web site, which for use by the Owner’s Representative, Design Professional and Constructor as the major method of communicating and storing contract change document information.  This web site will be used to communicate request for information (RFI), instructions to Constructor (ITC) and change authorization requests (CAR).

Following issuance of the Notice of Award, the University will schedule an in-house system demonstration in which all project users, Constructor, Design Professional and Owner’s Representative, must attend.  Constructor and Design Professional shall provide a list of users, supplemented with current email addresses for each to the Owner’s Representative immediately following the demonstration.  Once addresses have been entered into the system, access codes and passwords will then be issued to the Constructor and Design Professional by the Owner’s Representative.
   

Passwords for user accounts to any University System must conform to the University “Enterprise Password Policy” (https://its.uiowa.edu/hawkid/password)

2)	Electronic Submittals via Submittal Exchange: [Include “2)” on projects with a construction estimate over $500,000 or as directed by the Project Manager.  Edit or delete paragraphs as applicable for the project.]

The Constructor shall submit all required Shop Drawings and product data via Submittal Exchange, a website service designed for transmitting submittals between construction team members, as outlined in Specification Section 01 33 23 – Submittals.  

Construction correspondence (Meeting Minutes, Reports, Daily Logs, Schedules, and Punchlists) shall be transmitted through Submittal Exchange. RecordAs-Built Documents shall not be transmitted through Submittal Exchange. 
OR
A. Electronic Submittals via e-mail: [Design Professional to delete if using Submittal Exchange]

The Constructor shall submit all required Shop Drawings and product data via email, as outlined in Specification Section 01 33 23 – Submittals.  

e. Coordination Drawings:   [Include “e” only on projects as directed by the Project Manager or type Not Applicable.  Use 180 for non-UIHC projects and 60 days for UIHC projects.]

Within [One Hundred and Eighty (180)] or [Sixty (60)] days of Notice to Proceed provide coordination drawings for the integration of the Work, including work first shown in detail on the shop drawings or product data.  Show sequencing and relationship of separate units of work, which must interface in a restricted manner to fit in the space provided, or function as indicated.

		1)	Show the interrelationship of components shown on separate shop drawings.

		2)	Indicate required installation sequences.

3) 	Call attention in advance to the Design Professional of any dimensional or detail information needed to complete the coordination drawings.

4)	Constructor shall provide and submit coordination Shop Drawings depicting all detailed assemblies for the respective architectural, mechanical, and plumbing, fire protection and electrical fixtures, fittings, devices, etc. as may penetrate the ceiling; and indicate all necessary modifications for review and approval.  All above ceiling systems and ceiling device layouts shall be coordinated using the Architectural Reflected Ceiling Plans.  The Coordination Shop Drawings shall be coordinated between all trades before being submitted by the General Constructor.

5)	Provide coordination shop drawings indicating all trades, including structural components, and electrical items for all congested areas.
			
		The Coordination drawings shall demonstrate how the components will be installed and how the service area is to be maintained to such items as valves, dampers, and coils necessary for the overall system installation and coordination.  The scale of the coordination shop drawings shall be large enough to identify all elements, but not less than ¼” = 1’- 0”.  The coordination drawings shall be on CAD, AutoCAD (current addition), printed out color coded by trade on single sheet for each Work area.  Constructor shall submit four (4) color copies of the coordination drawings for Design Professional and Owner review.

6)	Each Constructor/Subcontractor responsible for items of work located in or above ceilings, shafts, and in equipment rooms, shall participate in preparing coordination drawings.
		
7) Coordination drawings shall show the layout and location of the following:

Plumbing
Fire Protection
Mechanical Equipment
HVAC Equipment
Ductwork
Fire, Smoke and Balancing Dampers
Fire and Smoke Partitions
Lighting Fixtures
Main Conduit 
Structural Elements
Cable Trays
Pneumatic Tube (as applicable)
Medical Gas (as applicable)
Fixed Equipment (as applicable)

f. Mock-up Requirements: [Include on projects as deemed appropriate or type Not Applicable].

1) All mock-ups specified herein, under other sections of the Specifications, and shown on Drawings will be reviewed and approved by the Design Professional. Replace or reconstruct mock-ups not accepted in part or in total, with the extent of the replacement or reconstruction being at the discretion of the Design Professional. The Constructor shall carry forth mock-up replacement or reconstruction until Design Professional's acceptance is obtained. Mock-up costs, including as many replacements or repeated reconstruction as necessary to gain Design Professional's acceptance, shall be included in the Contract Sum.

i.	Coordinate work of trades, and schedule elements to expedite the fabricating, furnishing and installation of multiple component mock-ups specified herein, under other sections of the Specifications, and as shown on Drawings. Each trade is responsible for performing their portion of the work, and with the personnel who responsible for that portion of the work in the Project.

ii.	Submit shop drawings including, but not limited to, materials, component plans, elevations and section views, assembly methods, joint details, fastening methods, accessory and hardware locations, schedule of finishes, termination conditions and conditions of interface with adjacent materials, and coordination of the work of different sections included in the mock-up.

a)	See Section 01 33 23 - Submittals, for submittal procedures.
	Submit full size sections when needed for clarity. 
b)	Clearly indicate relationship to other work.
c)	Begin fabrication only after shop drawings for that work have been accepted by the Design Professional.

iii. Assemble and erect specified items with specified attachment and anchorage devices, flashings, seals, and finishes. The work of each trade will be performed by person(s) scheduled to perform the same type of work on the permanent building. Construct mock-ups at locations indicated on Drawings or, if not indicated, at locations as directed by the Owner.

iv.	Accepted mock-ups shall be a comparison standard for the remaining Work. Where mock-up has been accepted by Design Professional, and is specified in product specification sections to be removed, remove mock-up and clear the area when directed to do so.

2)  Room Mock-up Requirements [Include on projects at UIHC].

i.	Mock-up rooms, areas and items are intended to establish review of basic quality control measures. It is the intent of the mock-up requirements that as much as possible of the room be completed in situ. In situ items shall be in like new condition when the work is complete or they will be rejected. The determination of condition will be at the discretion of the Design Professional.

[bookmark: _Hlk486491822]ii.	The following rooms, areas and items shall be mock-ups:
a)	____________________________________
b).	____________________________________
c)	____________________________________

iii.	All materials, equipment and trades required to complete mock-up room, areas and items. All materials shall be post shop drawing or submittal prior to mass production or ordering.

iv.	The review is identified for distinct scheduled assemblies/rooms and does not preclude other quality control or a verification measure identified in the project but is to be a supplement to those quality control measures.

v.	The Architect and the Owner will indicate a specific room to be mock-up up for review and approval prior to the erection of the remainder of the rooms of that category.

vi.	Upon selection of the specific room, the Constructor shall coordinate with the Owner to develop a plan to sequence the construction of the mock-up for proper construction and finish reviews and approvals prior to start of any like work.  The mock-up will be tested to a Punch-list situation when each set is reviewed and approved prior to moving to the next step.

vii.	The work will commence in the other project rooms of that type only upon approval by the Owner and Architect of the first room.

viii.	Initial Mock-up room may remain in place and be finished as a working room in the completion of the project.

ix.	Consisting of review of specific rooms.  The review process identified is to establish quality control on multiple rooms and is broken down into review steps.  Additional review steps may be required for rooms similar in configuration or intent (i.e. a room with a structural column or door placement different, opposite hand or mirror image or other minor or major variations).  The following review items shall take place with written authority to proceed from the Architect required. The order and detail level of these review items will be as written by the Owner’s Representative.
a)	Review of wall stud placement with all equipment and devices roughed in.
b)	Review of soffits and ceilings with all mechanical, electrical and equipment roughed in.
c)	Review of installation of doorframe and subsequent hardware preparations.
d)	Review of floor with all mechanical, electrical and equipment roughed in.
e)	Review of gypsum wallboard and all base wall materials to receive finishes intersection and adjacency of all rough-in items with modifications as required.
f)	Review of ceiling grid and gypsum wallboard on soffits (with all associated structural assemblies) and all base materials to receive finishes.  The intersection and adjacency of all rough-in items with modifications as required.
g)	Review of tape joints in gypsum wallboard, all surfaces and products or items to receive a finish for the acceptability of sand finish and finish preparation and ceiling finishes/materials.
h)	Review of floor finishes, wall finishes and their intersection with themselves, and other dissimilar materials with emphasis upon the quality of installation of each product.
i)	Review of fines including painting, ceiling tiles and trim, flooring and base, window shades, and tiling/solid surface detailing.
j)	Review of plumbing fixtures and associated trim. Review of electrical and data outlet locations and details.
k)	Review of custom casework and Owner supplied furniture system with associated devices. 

g. State Building Code Commissioner Inspections:  [Keep this article as directed by the Project Manager or type Not Applicable – Not required unless the project consists of a new building or building addition.]

	This project is subject to building inspections by the State Building Code Commissioner.  Inspections will be conducted at three phases of construction:  

1)		Foundation Inspections:
A foundation inspection will be conducted to determine compliance with applicable provisions of the State Building Code in effect at the time that the project is submitted to the Bureau for plan review.  If the project is of such size that the entire foundation cannot be inspected during one visit, inspection of one typical segment of the foundation will be deemed sufficient.
Any violations identified during a state conducted foundation inspection must be corrected immediately before any foundation work may continue unless specifically approved by the inspector.

	2)		Rough-in Inspections:
A rough-in inspection will be conducted to determine compliance with portions of the State Building Code including, but not limited to, fire-rated enclosures, framing, plumbing, electrical, and means of egress.

Any violations identified during a rough-in inspection must be corrected within a time frame to be established by the inspector and listed on the inspection report.

If the project is of such size that a rough-in inspection of the entire structure cannot be inspected during one visit, inspection of one typical segment of the structure will be deemed sufficient.

3)	 	Final Inspections:
A final inspection will be conducted on the entire structure prior to occupancy of the building.  This inspection may include but will not necessarily be limited to fire-protection features such as rated walls, doors and dampers, the testing of fire protection systems, handicapped accessibility, and means of egress.

Any violations identified during a final inspection must be corrected before the building will be approved for permanent occupancy.  The inspector may approve the building for partial or temporary occupancy depending on the nature and seriousness of the violation and establish a time frame for the correction of the violation(s). 

Work subject to inspection by the State Building Code Commissioner shall remain accessible and exposed for inspection. The Constructor shall provide access to and means for inspection and shall be responsible for the removal or replacement of any material required to allow inspection.  When the project is of such size that the inspector will only be able to view one portion of the building at that phase of construction, the Constructor shall request an inspection on the first portion to be constructed before any work subject to inspection is covered or concealed

In addition to the inspections specified above, the State Building Code Commissioner is authorized to make or require other inspections of any Work to ascertain compliance with the provisions of this code and other laws that are enforced by the State Building Code Commissioner.

It shall be the duty of the Constructor to notify the State Building Code Bureau when work is ready for inspection. Inspections will be conducted by the Bureau between the hours of 8:00 AM and 4:30 PM CT unless other arrangements have been made with the Constructor or the Owner’s Representative.  Requests for inspections must be made at least forty-eight (48) hours in advance.   The Constructor shall notify the Owner Representative when a request is made to the State Building Code Bureau for inspection.

All base inspection fees for the State Building Code Commissioner will be paid by the Owner.  If fees are incurred by the Owner for additional inspections required because the Work was not ready for the scheduled inspection or because Work was not installed in accordance with the Contract Documents and applicable codes, the Constructor will be required to reimburse the Owner via deductive change order to the contract total for all additional fees incurred.

	4)	Inspection Violations:
After the requested inspections are completed, the State Building Code Commissioner will notify the Constructor and the Owner’s Representative of any violations observed.  Violations of the applicable codes will be identified in writing with the appropriate code citation.  A copy of the violations will be mailed to the Constructor and the Owner’s Representative. 

Any portions of the Work that do not comply shall be corrected and such portion shall not be covered or concealed until authorized by the State Building Code Commissioner.

Follow-up inspections, to verify that corrections of violations have been completed, will be at the discretion of the inspector.

5)	Certificate of Occupancy:
Buildings subject to this inspection agreement may not be occupied until a Certificate of Occupancy has been issued by the State Building Code Bureau.

At the request of the Owner, a partial Certificate of Occupancy or Temporary Certificate of Occupancy may be issued for a definitive area of the building before the completion of the all work, provided that such portion or portions are deemed safe for occupancy while the remainder of the work is completed.

h. Roof Warranty Requirements: [Delete and type Not Applicable if roof warranties are not required.]

[Use for roofing installation (only) projects. Not applicable for new buildings and major renovation projects.  Ask Project Manager for clarification.] 
 
1)	The Constructor shall submit, before issuance of the "Notice to Proceed", a copy of Roof Manufacturers Pre-installation Notice.   The Roof Manufacturers Pre-installation Notice must be manually signed by an authorized representative of the Roof Manufacturer of each proposed roofing system. 

[Use for new buildings and major renovation projects.  Ask Project Manager for clarification.]  

1)	The Constructor shall submit, before the third progress payment, a copy of the Roof Manufacturers Pre-installation Notice.  The Roof Manufacturers Pre-installation Notice must be manually signed by an authorized representative of the Roof Manufacturer of each proposed roofing system. 

2)	Following final inspection and acceptance of the roofing system(s) by the Owner and the roofing system manufacturer(s), the Constructor shall submit a manually signed warranty agreement provided and executed by the roofing system manufacturer for each roofing system provided.  Warranty(s) shall be dated in accordance with the date that the project is accepted as substantially complete.  Warranty agreement(s) shall be of the duration and types specified in Division 7.

3)	The roofing Constructor or subcontractor shall provide the Owner with an Application for a Roof Warranty.

[or use for existing roofs.]

4)	Owner has an existing roof warranty on roof of ______ and is included at the end of this section.  The Constructor shall verify roofing manufacturer and warranty provider.  The Constructor shall use a licensed applicator of existing roofing system to make and repair roof penetrations in order for the Owner's existing warranty to remain in full force and effect.

Roof System Manufacturer:
Name
Roof Type:
Installer:
Manufacturer’s Warranty:
Substantial Completion:
Expiration Date:

i. Constructor Worker Identification: 

[Include the following requirement on Housing, CCOM, and any other project as directed by PM]

Onsite workers shall be fitted with a Constructor furnished shirt containing company name and logo.  

[Include the following requirements on CCOM projects and as directed by PM]

All on-site workers (General Constructor, subcontractors and sub subcontractors) shall participate in the following worker identification program:

Each employee shall wear an Owner furnished identification badge while working on the project site.  The Owner will replace lost or damaged badges at the Constructor’s expense.  

Constructor shall submit the following to the Owner within 14-days following receipt of the “Notice of Award”: 

0. List of names for each employee that will be onsite.

0. Digital photo of each employee.


j. Constructor Criminal Background Check and Services Orientation: [Include on UIHC projects].

1) The Constructor’s and its subconstructors’ on-site personnel, including temporary labor or labor from a third party performing work or delivering material(s) on-site at the University of Iowa Health Care (UIHC) under this Contract, shall be required to successfully complete a criminal background check, and pass the Constructor Services Orientation class prior to providing any services and gaining access to the project site.

2) The orientation class will be managed through Gatefeed (www.gatefeed.com). Gatefeed will also administer the criminal background check.

3) Badges will expire 2 years after the date of the orientation. A background check and orientation course completion will be required every two years with the renewal of the badge.

4) The Constructor shall be responsible for the cost of the criminal background check; paid directly to Gatefeed and the Constructor Services Orientation training; paid to the Owner.

5) Criminal Background Checks:

i.	The Constructor shall manage the Criminal background Check process for all personnel and labor for this Contract.  They shall designate an administrator who will work through Gatefeed’s online process or by calling (312) 467-9884 for assistance. When calling, the administrator shall state the call is in reference to a project at the University of Iowa Health Care.

ii.	The Constructor shall be responsible for the cost of the background check; paid directly to Gatefeed.

iv. Upon successful completion of the criminal background check, an individual shall be allowed to take the Constructor Services Orientation training.  Proof must be presented prior to orientation training showing the background check has been successfully completed.

6) Constructor Services Orientation Training:

i. The computer-based training is conducted in the Capital Management department office, located in Hospital Parking Ramp 3 subbasement SB6 at 800 Evashevski Drive, Iowa City, IA 52242.

ii. To schedule a training appointment contact Capital Management at 319-356-2330 at least 24 hours in advance.  Training reservations may be limited due to the number of available computer terminals and are available Monday through Thursday between 8:30 a.m. and 4:00 p.m.  The training takes approximately 90 minutes to complete.

iii. Training is available in both English and Spanish.

iv. The Constructor shall contact Gatefeed directly to fully understand how to manage individuals in the Gatefeed system. A phone tutorial is available.

v. Individuals are required to have full user accounts in the Gatefeed system prior to arriving for orientation training. Gatefeed provides usernames and resets passwords for those who do not remember their current login information.

vi. Upon successful completion, the individual will be given a new badge that is good for two years from issuance.

7) Upon satisfactory completion of the training and background check, a photo identification badge will be issued. The photo identification badge shall be worn above the waist while working on-site at UIHC.

8) The Owner may revoke a photo identification badge at any time and for any reason.

9) Anyone not wearing a photo identification badge while on UIHC property will be asked to leave the facility until such time that the identification badge is displayed on the individual.

k. Main Power Plant and Oakdale Utility Power Plant (UI Plants) Site-Specific Safety Orientation Requirement: [Include on UI Plant projects or type Not Applicable].  Contact UIU for further information.

All contractors, vendors and design professionals are required to complete a site-specific safety orientation prior to working at any UI Plant for this project.  To meet this safety requirement, contractors, vendors, and design professionals must fulfill the following steps:

1) Complete a 60-minute computerized course that contains UI Plant site-specific safety information

2) Successfully pass the course quiz (i.e., score a minimum of 16 correct answers out of 20 multiple-choice questions).

Individuals may take the course online at www.gatefeed.com.  Simply click on the “Go to Login” button located on the upper right-hand corner of the Gatefeed website.  Returning users can go directly to Login; new users must register by selecting the “Create an Account” button.  Select the “Register” button on the left and follow the instructions for purchasing and taking the University of Iowa Plant course.  If you need help with the online option, contact Gatefeed at (312) 467-9884 between the hours of 9 AM to 5 PM, Monday through Friday and press “1” for training.  You can also reach Gatefeed via email at support@gatefeed.com.

After successfully completing the online course, contact Kirkwood Community College at (319) 398-5678 to arrange for issuance of the UI Plant badge.

The University of Iowa has access to the database, which includes names, and badge expiration dates for every individual who has successfully completed the UI Plant site-specific safety orientation.  

The fee for the orientation will be $35 per individual, payable to Gatefeed.  Payment is due prior to taking the course.  Acceptable forms of payment include:

· Gatefeed – credit card (Visa, Master Card or American Express)
If you have any questions concerning this safety requirement, please contact Janiece Ford at (319) 335-6273.

l. Project Warranty Requirement: [Review with D&C Director and/or Associate Director prior to inclusion or type Not Applicable] 

1) The CONSTRUCTOR shall obtain from its Subcontractors and Material Suppliers any special or extended warranties required by the Contract Documents.  Refer to Section 01 77 19 - Contract Closeout for a complete list of warranty requirements. 

2) The CONSTRUCTOR’S liability for such warranties shall be limited to the correction period as required by Section 01 77 19.  After that period, the CONSTRUCTOR shall provide reasonable assistance to the OWNER in enforcing the obligations of Subcontractors or Material Suppliers for such extended warranties.

m. Utility Rebate Requirement: [Include on projects with energy conservation measures (ECM) or rebate eligible equipment or type Not Applicable].

1) The General Constructor, Subcontractor and Equipment Suppliers shall provide on request documentation necessary to allow The University of Iowa to participate in available utility customer incentive programs. See Section 01 77 19 – Contract Closeout for a table of ECMs.
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